
 

Pradeep Agrawal, IDSE 
Director(Projects-I)  
:  011-26179556 
:  011-26179555  
:  pmgsyp1@gmail.com 
  
F.No: NRRDA-P013(11)/1/2019
 

To, 
 
The Additional Chief Secretary/ Principal 
the State 
 
 
Sub:  Fwd of amended NRIDA SBD (

of Bid document,rate
in e-Marg. 

 
Sir/Madam, 
 
 As you are well aware, all PMGSY works are 
Document (SBD) circulated 
above provisions in SBD, the am
by states for all works. 
 

For quick ref the clauses amended in existing SBD are referred below
 
1. SBD Amendment for on line 

&Clause 6.2). However
integrated, the present system of off line submissi
6.1(a) and 6.2 (b). 

2. SBD Amendment for Quoting of rates without GST (Section 2/
32.6,Section 4/Clause41.1, Section 7/Clause 3

3. SBD Amendment sync of SBD with PBMC as in e
Clause32.4, Clause32.6

4. Contract Datato General Conditions of Contract(
5. Bill of Quantities Section 7 (Para 3).
 

States are advised to follow 
PMGSY. 

 
This issues with the approval of Competent Authority.

Encl: As above 

 
Copy for information to:   

1. CEO/ENC/Chief Engineers of all SRRDAs dealing with PMGSY.
2. Director (P-II)/Director (P

BhikajiCama Place, New Delhi.
3. Deputy Secretary (RC), / Joint Director (RC), MoRD, KrishiBhavan, New Delhi.
4. PPS to AS (RD) & DG, NRIDA, KrishiBhavan, New Delhi.

P013(11)/1/2019-Dir (P-I)     

The Additional Chief Secretary/ Principal Secretary/ Secretary dealing with PMGSY in 

ub:  Fwd of amended NRIDA SBD (June 2020) for inclusion of on line 
rates quotation exclusive of GST, and sync of SBD with PBMC as 

As you are well aware, all PMGSY works are being executed as per Standard Bidding 
Document (SBD) circulated earlier by MoRD/NRIDA to the States. In order
above provisions in SBD, the amended SBD, June 2020 is enclosed, which needs to be 

For quick ref the clauses amended in existing SBD are referred below

SBD Amendment for on line Bid Security, cost of Bid document (Section 1,Clause 6.1
. However, till the time payment gateway for on line s

, the present system of off line submission be followed as mentioned in C

SBD Amendment for Quoting of rates without GST (Section 2/
Section 4/Clause41.1, Section 7/Clause 3) 

ent sync of SBD with PBMC as in e-Marg (Section4/
lause32.6, Clause 38.2& Clause39.4, Clause 41.1) 
to General Conditions of Contract(Clause4 (vi)) 

Bill of Quantities Section 7 (Para 3). 

States are advised to follow the SBD Jun 2020for bidding and execution of works under 

This issues with the approval of Competent Authority. 

CEO/ENC/Chief Engineers of all SRRDAs dealing with PMGSY. 
II)/Director (P-III)/Director (Technical)/Director (F&A), NRIDA, 

BhikajiCama Place, New Delhi. 
Deputy Secretary (RC), / Joint Director (RC), MoRD, KrishiBhavan, New Delhi.
PPS to AS (RD) & DG, NRIDA, KrishiBhavan, New Delhi. 

  24th June, 2020 

Secretary/ Secretary dealing with PMGSY in 

on line Bid Security ,cost 
quotation exclusive of GST, and sync of SBD with PBMC as 

executed as per Standard Bidding 
In order, to incorporate 

, which needs to be followed 

For quick ref the clauses amended in existing SBD are referred below:- 

(Section 1,Clause 6.1 
line submission is 

on be followed as mentioned in Clause 

SBD Amendment for Quoting of rates without GST (Section 2/Clause13.3& Clause 

Marg (Section4/Clause26.1, 

execution of works under 

Yours faithfully, 

 
 

(Pradeep Agrawal) 

 
III)/Director (Technical)/Director (F&A), NRIDA, 

Deputy Secretary (RC), / Joint Director (RC), MoRD, KrishiBhavan, New Delhi. 
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EXPLANATORY NOTE 
 

 
Format of the Bidding Document 

 

 
The Standard Bidding Document for Pradhan Mantri Gram Sadak Yojana 

(PMGSY) follows the format of the MoRTH Bidding Document, which is similar to the 

format for National Competitive Bidding for Works (India Version) — as approved by the 

Ministry of Finance for World Bank aided projects. 

 

The document has the added feature of maintenance of roads for five years by the 

contractor who constructs the road. 
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SECTION 1 
 

 
 

LIST OF IMPORTANT DATES 

e-procurement NOTICE 

NOTICE INVITING TENDERS 
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SECTION 1 

……………………………………………………………………………………………………… 

(Name of Authority inviting tenders) 

List of Important Dates of Bids for Construction/Upgradation of Roads under 

Pradhan Mantri Gram Sadak Yojana and their Maintenance for Five years 

 

1. Name of Work 

Sl . 

no 

District Package 

no. 

Name 

of the 

work 

Period of 

completion 

Estimated Cost (Rs. Lakh) Total Cost 

(Rs. Lakh) Construction Maintenance 

(1) (2) (3) (4) (5) (6) (7) (8) 
        

 

2. Maintenance Period is five years from the completion date 

 

3. Date of Issue of Notice Inviting Bid Date …Month……Year…….. 

 

4. Period of availability 

of Bidding Documents on website 

www.pmgsytenders.gov.in – From Date…. Month….Year……… 

 

To  Date .… Month…… Year…… 

Time upto .......... Hours 
 

5. Time, Date and Place of Pre-bid Meeting Date ….. Month…… Year……. 

(if so required) Time ……… Hours, Place … 

 

6.1 Deadline for receiving Bids online, including  

   on line payment of bid, security and 

cost of bid document from a scheduled                       Date ….. Month……Year……. 

commercial bank and scanned copy of affidavit.  

The on line payment of Bid security and                            Time upto     Hours 

cost of Bid document is to be done simultaneously  

on e- tendering website along with the submission of Bids 

 Note: Wherever in the Bid document reference to Bid Security and Cost of Bid document is made the meaning is on  

line payment only instead of demand draft or any other instruments mentioned anywhere in the bid document. The 

word demand draft or other forms of submission, is deemed to be amended to on line payment only along with the on 

line submission of bid document. 

 

  

 6.2 Date of submission of original affidavit. 

(This Date should be no later than three working days after the submission  

of Technical Qualification part of the bid).The cost of bid document    Date ….. Month……Year……. 

and Bid security is to be paid on line along with bid submission as mentioned  

in clause 6.1 above. As such no other document is required to be submitted. 

 

 

Or  

http://www.pmgsytenders.gov.in/
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Till the online payment system is made functional, following Clauses shall be applicable for off-

line submission, clause 6.1, 6.2 is deemed to be replaced as 6.1 (a), 6.2 (a) 
 

6.1 (a) Deadline for Receiving Bids online, 

including  Scanned copy of demand Date ….. Month……Year……. 

draft of Bid Security and of Demand Time upto ............ Hours 

Draft towards cost of Bid Document 

from a Scheduled Commercial Bank 

and scanned copy of Affidavit. 

 

6.2 (a) Date of Submission of original documents such as     Date…….Month…….. Year 

Bid Security, Cost of Bid document and Affidavit 

(this date should be no later than three working days 

after the submission of Technical Qualification 

part of the bid) 
 

 

 

7. Opening of Bids: The Bids will be opened online by 

the authorized officer at the appointed time 

 

7.1 Time and Date for opening of Part-I of the 

Bid (The Technical Qualification Part) Date …….Month……Year……. 

Time ………Hours 

 7.2 Time and Date of opening of Part-II of the Bid   

(The Technical-Financial Part) of the Bidders 

who Qualify in Part I of the Bid. Date …….Month……Year……. 

Time ………Hours 

 

8. Last Date of Bid Validity Date …….Month……Year……. 

 

9. Officer inviting Bids 

 

 

……………..Designation: 

 

………………..Address: 
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………………………………………………………………………………………………………………… 

 

PRADHAN MANTRI GRAM SADAK YOJANA 

(PMGSY) 
e-Procurement Notice 

 

 

The          (Name      of      Authority      inviting      Bids)            on      behalf      of invites 

the item / percentage rate bids in electronic tendering system for construction of roads  

under  Pradhan  Mantri  Gram  Sadak  Yojana  in  the districts of ....................................., 

…………………., ……………..,….……………, …………………., .......................... for 

……….. number of packages with estimated cost totaling to Rs. ........................ Crore 

including their maintenance for five years from the eligible contractors registered with --- 

------------------------------------------ x 

Date of release of Invitation for Bids through e-procurement: …………………… 

(dd/mm/yyyy) 

 
Availability of Bid Documents and mode of submission: The bid document is available 

online and should be submitted online in www.pmgsytenders.gov.in. The bidder would be 

required to register in the web-site which is free of cost. For submission of the bids, the 

bidder is required to have a valid Digital Signature Certificate (DSC) from one of the 

authorized Certifying Authorities. The bidders are required to submit (a) original Demand 

Draft towards the cost of bid document and (b) original bid security in approved form and 

(c) original affidavit regarding correctness of information furnished with bid document as 

per provisions of Clause 4.4 B (a) (ii) of ITB with ............................(address and details 

of office where to be submitted) , on a date not later than three working days after the 

opening of technical qualification part of the Bid, either by registered post or by hand, 

failing which the bids shall be declared non-responsive. 

 

Last Date/ Time for receipt of bids through e-procurement: …………………… 

(dd/mm/yyyy) upto ...................... (time) 

For further details please log on to www.pmgsytenders.gov.in 

 

 
……………………………… 

….. ………………………… 

(Designation and address of Authority inviting bids) 
 

x.
Non-registered bidders may submit bids; however, the successful bidders must get 

registered in appropriate class with appropriate authorities before signing the contract 

http://www.pmgsytenders.gov.in/
http://www.pmgsytenders.gov.in/
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SECTION 1 
…………………………………………………..………………………………………………………… 

(Name of Authority Inviting Bids) 

 

NOTICE INVITING TENDER (NIT) 

 
1. The  on behalf of                             

invites the percentage rate/item rate bids, in electronic tendering system, for 

construction of roads under Pradhan Mantri Gram Sadak Yojana for each of the 

following works including their maintenance for five years from the eligible and 

approved contractors registered with   - * 

 
District Package 

no. 

Name 

of the 

work 

Estimated Cost 

(Rs. Lakh) 

Total Cost 

(Rs. Lakh) 

Period of 

Completion 

Bid Security 

(Rs. Lakh) 

The bid security 

is two percent 

of the total cost, 

rounded to the 

nearest 

thousand 

Construction Maintenance  

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 

2. Date of release of Invitation for Bids through e-procurement: …………………… 
(dd/mm/yyyy) 

3. Cost of Bid Form:  Rs .................... per package (non-refundable) only in form of 

Demand Draft in favour of …………………………….. 

4. Availability of Bid Document and mode of submission: The bid document is 

available online and bid should be submitted online on website www.pmgsytenders.gov.in. 

The bidder would be required to register in the web-site which is free of cost. For 

submission of bids, the bidder is required to have valid Digital Signature Certificate (DSC) 

from one of the authorized Certifying Authorities (CA). “Aspiring bidders who have not 

obtained the user ID and password for participating in e- tendering in PMGSY may obtain 

the same from the website: www. pmgsytenders.gov.in 

 
Digital signature is mandatory to participate in the e-tendering. Bidders already possessing 

the valid digital signature issued from authorized CAs can use the same in this tender. 

 

* Non-registered bidders may submit bids; however, the successful bidders must get 

registered in appropriate class with appropriate authorities before signing the contract. 

http://www.pmgsytenders.gov.in/
http://www/
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5. Submission of Original Documents: The bidders are required to submit (a) original 

Demand Draft towards the cost of bid document and (b) original bid security in approved 

form and (c) original affidavit regarding correctness of information furnished with bid 

document as per provisions of Clause 4.4B(a) (ii) of ITB with ……………….. 

(address and details of office where to be submitted) , on a date not later than three working 

days after the opening of technical qualification part of the Bid, either by registered post or 

by hand. 

 

 

6. Last Date/ Time for receipt of bids through e-tendering: …………… 

(dd/mm/yyyy) up-to ...................... (time) 

 

7. The site for the work is available. 

 

8. Only online submission of bids is permitted, therefore; bids must be submitted 

online on website www.pmgsytenders.gov.in. The technical qualification part of the bids 

will  be  opened  online at     (time) on    (date) by the 

authorized officers. If the office happens to be closed on the date of opening of the bids as 

specified, the bids will be opened online on the next working day at the same time. 

 

9. The bidder is not required to quote his rate for routine maintenance. The rates to be 

paid for routine maintenance are indicated in the Bill of Quantities. Further, the payment for 

routine maintenance to the contractor shall be regulated based on his performance of 

maintenance activities. 

 

10. The bids for the work shall remain valid for acceptance for a period not less than 

ninety days after the deadline date for bid submission. 

 

11. Bidders may bid for any one or more of the works mentioned in the Table above. 

To qualify for a package of contracts made up of this and other contracts for which bids are 

invited in the same NIT, the bidder must demonstrate having experience and resources 

sufficient to meet the aggregate of the qualifying criteria for the individual contracts. 

 

12. Other details can be seen in the bidding documents. The Employer shall not be held liable 

for any delays due to system failure beyond its control. Even though the system will attempt 

to notify the bidders of any bid updates, the Employer shall not be liable for any information 

not received by the bidder. It is the bidders’ responsibility to verify the website for the latest 

information related to the tender. 

 

Signature and designation 

of the Authority Inviting Bids for and on behalf of 

………………………………………………………. 

…………………………………………………… 

http://www.pmgsytenders.gov.in/
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Section 2: Instructions to Bidders 

Table of Clauses 
 

A. General 

1. Scope of Bid 

2. Source of Funds 

3. Eligible Bidders 

4. Qualification of the Bidder 

5. One Bid per Bidder 

6. Cost of Bidding 

7. Site Visit 

 
B. Bidding Documents and Evaluation 

8. Content of Bidding Documents 

9. Clarification of Bidding Documents and Pre- 

Bid Meeting 

10. Amendment of Bidding Documents 

 
C. Preparation of Bids 

11. Language of Bid 

12. Documents Comprising the Bid 

13. Bid Prices 

14. Currencies of Bid 

15. Bid Validity 

16. Bid Security 

17. Alternative Proposals by Bidders 

E. Bid Opening 

22. Bid Opening 

23. Process to be Confidential 

24.Clarification of Bids and 

Contacting the Employer 

25. Examination of bids 

and Determination of 

Responsiveness 

26. Evaluation and Comparison of 

Bids 

 
F. Award of Contract 

27. Award Criteria 

28. Employer's Right to Accept any 

Bid and to Reject any or all  Bids. 

29. Notification of Award and Signing 

of Agreement 

30. Performance Security 

31. Advances 

32. Corrupt or Fraudulent Practices 

D. Submission of Bids 

18. Bidding Through e-Tendering system 

19. Electronic Submission of Bids 

20. Deadline for Submission of Bids 

21. Late Bids, Modification/ Withdrawal 
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Section 2 

Instructions to Bidders (ITB) 

A. General 

1. Scope of Bid 
 

1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of Works 

and their maintenance for five years, as described in these documents and referred to as “the 

Works”. The name and identification number of the works is provided in the Appendix to ITB. 

The bidders may submit bids for any or all of the works detailed in the table given in the Notice 

Inviting Tender. Bid for each work should be submitted separately. 

 

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion 

Date specified in the Part I General Conditions of Contract and do the routine maintenance of 

roads for five years from the date of completion. 

 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives 

(bidder/tenderer, bid/tender, bidding/tendering etc.) are synonymous. 

 
2. Source of Funds 

 
2.1 The Government of the State as defined in the Appendix to ITB has decided to undertake 

the works of construction and up-gradation of selected rural roads of the State through State 

budget and funds received under Pradhan Mantri Gram Sadak Yojana, from the Government of 

India, Ministry of Rural Development, and other sources to be implemented through the 

Employer. 

 

2.2 The Government of the State has decided to provide funds for the routine maintenance 

of the roads. 

 
3. Eligible Bidders 

 

3.1 This Invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined 

in ITB. The applicant should be a private or government-owned legal entity. For package 

size exceeding Rs. 10 crore, the Joint Ventures are allowed. 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 

by the Central Government, the State Government or any public undertaking, autonomous 

body, authority by whatever name called under the Central or the State Government. 

 

4. Qualification of the Bidder 

 

4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a 

preliminary description of the proposed work schedule, including drawings and charts, as 

necessary. 

4.1.1 Bidder should have valid registration with Employees Provident Fund organization 

under EPF and Miscellaneous Provisions Act, 1952. 

4.2 All bidders shall include the following information and documents with their bids in Section 

3, Qualification Information unless otherwise stated in the Appendix to ITB: 

(a) copies of original documents defining the constitution or legal status, place of 
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registration, and principal place of business; written power of attorney of the 

signatory of the Bid to commit the Bidder; 

(b) total monetary value of civil construction works performed for each of 

the last five years; 

(c)  experience in works of a similar nature and size for each of the last 

five years, and details of works in progress or contractually committed 

with certificates from the concerned officer not below the rank of 

Executive Engineer or equivalent; 

(d) evidence of ownership of major items of construction equipment 

named in Clause 4.4 B (b) (i) of ITB or evidence of arrangement of 

possessing them on hire/lease/buying as defined therein. 

(e) details of the technical personnel proposed to be employed for the 

Contract having the qualifications defined in Clause 4.4 B(b) (ii) of 

ITB for the construction. 

(f) reports on the financial standing of the Bidder, such as profit and loss 

statements and auditor's reports for the past three years; 

(g) evidence of access to line(s) of credit and availability of other financial 

resources/ facilities (10 percent of the contract value) certified by 

banker (the certificate being not more than 3 months old.) 

(h) authority to seek references from the Bidder's bankers; 

(i) information regarding any litigation or arbitration during the last five 

years in which the Bidder is involved, the parties concerned, the 

disputed amount, and the matter; 

(j) proposals for subcontracting the components of the Works for 

construction/up-gradation, aggregating to not more than 25 percent of 

the Contract Price; and subcontracting of part/full routine maintenance 

of roads after completion of construction work. 

(k) the proposed programme of construction and Quality Management 

Plan proposed for completion of the work as per technical 

specifications and within the stipulated period of completion. 

 

4.3 Joint Ventures are allowed. Bids submitted by a Joint Venture (JV) of not more than three 

firms as partners shall comply with the following requirements: 

(a) There shall be a Joint Venture Agreement (Refer Annexure I to ITB) 

specific for these contract packages between the constituent firms, 

indicating clearly, amongst other things, the proposed distribution of 

responsibilities both financial as well as technical for execution of the 

work amongst them. For the purpose of this clause, the most 

experienced lead partner will be the one defined. A copy of the Joint 

Venture agreement in accordance with requirements mentioned in 

Annexure - I shall be submitted before any award of work could be 

finalized. 
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(b) The bid, and in the case of the successful bidder, the Form of 

Agreement, etc., shall be signed and / or executed in such a manner as 

may be required for making it legally binding on all partners 

(including operative parts of the ensuing Contract in respect of 

Agreement of Arbitration, etc.). On award of work, the Form of 

Agreement and Contract Documents shall be signed by all partners of 

the Joint Venture to conclude Contract Agreement. 

(c) Lead partner shall be nominated as being partner-in-charge; and this 

authorization shall be evidenced by submitting a power of attorney 

signed by the legally authorized signatories of all the partners. 

(d) The partner-in-charge shall be authorized to incur liabilities and to 

receive instructions for and on behalf of the partners of the Joint 

Venture, whether jointly or severally, and entire execution of the 

Contract (including payment) shall be carried out exclusively through 

the partner-in-charge. A copy of the said authorization shall be 

furnished in this Bid. 

(e) All partners of the Joint Venture shall be liable jointly and severally 

for the execution of the Contract in accordance with the Contract 

terms, and a relevant statement to this effect shall be included in the 

authorization mentioned under sub clause (c) above as well as in the 

Form of Tender and the Form of Agreement (in case of a successful 

bidder). 

(f) In the event of default by any partner, in the execution of his part of 

Contract, the Employer shall be so notified within 30 days by the 

partner-in-charge, or in the case of the partner-in-charge being the 

defaulter, by the partner nominated as partner-in-charge of the 

remaining Joint Venture. The partner-in-charge shall, within 60 days 

of the said notice, assign the work of the defaulting partner to any 

other equally competent party acceptable to the Employer to ensure 

the execution of that part of the Contract, as envisaged at the time of 

bid. Failure to comply with the above provisions will make the 

Contractor liable for action by the Employer under the Conditions of 

Contract. If the Most Experienced i.e. Lead Partner defined as such in 

the Communication approving the qualification defaults, it shall be 

construed as default of the Contractor and Employer will take action 

under the Conditions of Contract. 

(g) Notwithstanding the permission to assigning the responsibilities of the 

defaulting partner to any other equally competent party acceptable to 

the Employer as mentioned in sub clause (f) above, all the partners of 

the Joint Venture will retain the full and undivided responsibility for 

the performance of their obligations under the Contract and/ or for 

satisfactory completion of the Works. 

(h) The bid submitted shall include all the relevant information as 

required under the provisions of Sub-Clause 4.4 of ITB and furnished 

separately for each partner. 

 
4.4 A To qualify for award of the Contract, each bidder should have in the last five 

years: 
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(a) Achieved in any one year, a minimum financial turnover (as certified 

by Chartered Accountant, and atleast 50% of which is from Civil 

Engineering construction works) equivalent to amount given below: 

(i) 60% of amount put to bid, in case the amount put to bid is Rs.200 

lakhs and less. 

(ii) 75% of amount put to bid, in case the amount put to bid is more 

than Rs. 200 lakhs. 

The amount put to bid above would not include maintenance cost for 5 years 

and the turnover will be indexed at the rate of 8%per year. 

If the bidder has executed road works under Pradhan Mantri Gram Sadak 

Yojana in originally stipulated completion period, the financial turnover achieved 

on account of execution of road works under PMGSY shall be counted as 120% for 

the purpose of this sub-clause. 

In Naxal/Left Wing Extremist Affected Districts, the figures of 60% and 

75% in (i) and (ii) above would be replaced by 50%. 

(b) Satisfactorily completed, as prime Contractor or sub-contractor, at least 

one similar work equal in value to one-third (one-fourth in case of 

Naxal / LWE affected districts) of the estimated cost of work 

(excluding maintenance cost for five years) for which the bid is invited, 

or such higher amount as may be specified in the Appendix to ITB. The 

value of road work completed by the bidder under Pradhan Mantri 

Gram Sadak Yojana in originally stipulated period of completion shall 

be counted as120% for the purpose of this Sub-Clause. 

 4.4 B (a) Each bidder must produce: 

(i) Copy of PAN Card issued by Income Tax Authorities; 

(ii)  An affidavit that the information furnished with the bid 

documents is correct in all respects; and 

(iii) Such other certificates as defined in the Appendix to ITB. Failure 

to produce the certificates shall make the bid non-responsive. 

(b) Each bidder must demonstrate: 

(i) availability for construction work, either owned, or on lease or on 

hire, of the key equipment stated in the Appendix to ITB 

including equipments required for establishing field laboratory to 

perform mandatory tests, and those stated in the Appendix to 

ITB; 

(ii) availability for construction work of technical personnel as stated 

in the Appendix to ITB. 

 
(c) The bidder must not have in his employment: 

(i)  the near relations (defined as first blood relations, and their 

spouses, of the bidder or the bidder’s spouse) of persons listed in 

the Appendix to ITB. 

(ii)  without Government permission, any person who retired as 

gazetted officer within the last two years of the rank and from the 

departments listed in the Appendix to ITB. 
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4.4 C To qualify for a package of contracts made up of this and other contracts for which bids 

are invited in the Notice Inviting Tender, the bidder must demonstrate having experience 

and resources sufficient to meet the aggregate of the qualifying criteria for the individual 

contracts. 

 

4.4 D If bidder is a Joint Venture, the partners would be limited to three (including lead partner). 

Joint Venture firm shall be jointly and severally responsible for completion of the project. Joint 

Venture must fulfill the following minimum qualification requirement. 

 

i. The lead partner shall meet not less than 50% of qualification 

criteria given in sub-clause 4.4 A (a) & (b) of ITB above. 

ii. Each of the remaining partners shall meet not less than 25% of all 

the criteria given in sub-clause 4.4 A (a) & (b) of ITB above. 

iii. The Joint Venture must also collectively satisfy the subject of the 

criteria of Clause 4.4 B and 4.4 C of ITB for this purpose the relevant 

figures for each of the partners shall be added together to arrive at the Joint 

Venture total capacity which shall be 100% or more. 

iv.. In the event that the Employer has caused to disqualify under Clause 

4.7 of ITB below all of the Joint Venture partners will be disqualified. 

v. Joint Venture Applicants shall provide a certified copy of the Joint 

Venture Agreement in demonstration of the partners undertaking joint and 

several liabilities for the performance of any contract entered into before 

award of work. 

vi. The available bid capacity of the JV as required under Clause 4.6 of 

ITB below will be applied for each partner to the extent of his proposed 

participation in the execution of the work. The total bid capacity available 

shall be more than estimated contract value. 

 

4.5 The Sub-Contractors' experience and resources shall not be taken into account in 

determining the bidder's compliance with the qualifying criteria except to the extent stated 

in sub-clause 4.3A above. 

 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available 

bid capacity for construction work is equal to or more than the total bid value excluding 

maintenance. The available bid capacity will be calculated as under: 

Assessed Available Bid Capacity = ( A*N*M - B ) 

where 

A = Maximum value of civil engineering works executed in any one year 

during the last five years (updated to the price level of the last year at 

the rate of 8 percent a year) taking into account the completed as well as 

works in progress. 

N = Number of years prescribed for completion of the works for which bids 

are invited (period up to 6 months to be taken as ½ and more than 6 

months as 1 in a year). 

M = 2 or such higher figure not exceeding 3 as may be specified in the 

Appendix to ITB. 
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B = Value, at the current price level, of existing commitments and on-going 

works to be completed during the period of completion of the works for 

which bids are invited. 

 
Note: The statements showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the 

works listed should be countersigned by the Engineer in charge, not below the rank 

of an Executive Engineer or equivalent. 

 
4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have: 

(i) made misleading or false representations in the forms, statements, 

affidavits and attachments submitted in proof of the qualification 

requirements; and/or 

(ii)  record of poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, 

litigation history, or financial failures etc; and / or 

(iii) participated in the previous bidding for the same work and had quoted 

unreasonably high or low bid prices and could not furnish rational 

justification for it to the Employer. 

 
5 One Bid per Bidder 

 

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one 

Bid for one work will cause the proposals with the Bidder's participation to be disqualified. 

 
6 Cost of Bidding 

 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will, in no case, be responsible or liable for those costs. 

 
7 Site Visit 

 
7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 

familiarise himself with the Site of Works. The Bidder acknowledges that prior to the 

submission of the bid, the Bidder/Contractor has, after a complete and careful examination, 

made an independent evaluation of the Scope of the Project, Specifications and Standards of 

design, construction and maintenance, Site, local conditions, physical qualities of ground, 

subsoil and geology, suitability and availability of access routes to the Site and all 

information provided by the Employer or obtained, procured or gathered otherwise, and has 

determined to its satisfaction the accuracy or otherwise thereof and the nature and extent of 

difficulties, risks and hazards as are likely to arise or may be faced by it in the course of 

performance of its obligations hereunder. The Employer makes no representation 

whatsoever, express, implicit or otherwise, regarding the accuracy, adequacy, correctness, 

reliability and/or completeness of any assessment, 
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assumptions, statement or information provided by it and the Bidder confirms that 

it shall have no claim whatsoever against the Employer in this regard. 

 
B. Bidding Documents 

 
8 Content of Bidding Documents 

 

8.1 The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10 of ITB. 

1 Notice Inviting Tender 

2. Instructions to Bidders 

3 Qualification Information 

4 Conditions of Contract 

(Part I General Conditions of Contract, and Contract Data; Part II 

Special Conditions of Contract) 

5 Specifications 

6 Drawings 

7 Bill of Quantities 

8 Form of Bid 

9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed 

with the Work, 

10 Forms of Securities and Form of Unconditional Bank Guarantee. 

 
8.2. The bid document is available online on the website http://www.pmgsytenders.gov.in. The 

bid document can be downloaded free of cost, however, the bidder is required to submit 

Demand Draft towards cost of bid document in favour of the name given in the Bid Data 

Sheet. 

 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid 

Document. Failure to comply with the requirements of Bid Documents shall be at the 

bidder’s own risk. Pursuant to clause 25 hereof, bids, which are not substantially responsive 

to the requirements of the Bid Documents, shall be rejected. 

 

9 Clarification of Bidding Documents and Pre-bid Meeting 

 
9.1 The electronic bidding system provides for online clarification. A prospective Bidder 

requiring any clarification of the bidding documents may notify online the Authority inviting 

the bid. The Authority inviting bid will respond to any request (s) for clarification received 

earlier than 10 days prior to the deadline for submission of bids. Description of clarification 

sought and the response of the Authority inviting the bid will be uploaded for information 

of the public or other bidders without identifying the source of request for clarification. 

http://www.pmgsytenders.gov.in/
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9.2 If a pre-bid meeting is to be held, the bidder or his authorised representative is invited to attend 

it. Its date, time and address are given in the Appendix to ITB. 

 

9.3 The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage. 

 

9.4 Minutes of the meeting, including the text of the questions raised (without identifying the 

source of the enquiry) and the responses given will be uploaded for information of the public 

or other bidders. Any modifications of the bidding documents listed in Clause 8.1 of ITB, 

which may become necessary as a result of the pre-bid meeting shall be made by the 

Employer exclusively through the issue of an Addendum pursuant to Clause 10 of ITB and 

not through the minutes of the pre- bid meeting. 

 

9.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 
10 Amendment of Bidding Documents 

 

10.1 Before the deadline for submission of bids, the Employer may modify the 

bidding documents by issuing online corrigendum. The corrigendum will appear on the web 

page of the website www.pmgsytenders.gov.in under the “Latest Corrigendum” and e-mail 

notification is also automatically sent to those bidders who have moved this tender to their 

“My tenders” area. 

 

10.2 Any addendum thus issued shall be part of the bidding documents and shall 

be deemed to have been communicated to all the bidders who have moved this tender to their 

“My Tenders” area. In case any addendum/ Corrigendum, the system will automatically send 

e-mail to all bidders who have downloaded the bidding document. 

 
10.3 To give prospective bidders reasonable time in which to take an addendum 

into account in preparing their bids, the Employer shall extend, as necessary, the deadline 

for submission of bids, in accordance with Clause 20.2 of ITB. 

 

C. Preparation of Bids 

 
11 Language of Bid 

 

11.1 All documents relating to the Bid shall be in the language specified in the 

Appendix to ITB. 

 

12 Documents Comprising the Bid 

 
12.1 The Bid submitted by the Bidder shall be in two separate parts: 

 
Part I This shall be named Technical Qualification Part of Bid and shall comprise 

of: 

http://www.pmgsytenders.gov.in/
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I. Form of bid for Part I of the bid, as per format given in section 6 (to be 

submitted online). 

II. Scanned copy of the Demand Draft for the cost of the bidding documents. 

III. Scanned copy of the Bid Security in any of the forms as specified in clause 

16.2 of ITB. 

IV. Authorized address and contact details of the Bidder having the following 

information: 

Address of communication: 

Telephone No.(s): Office: 

Mobile No.: 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): 

V. Qualification information, supporting documents, scanned copy of original 

affidavit and undertaking as specified in Clause 4 of ITB. 

VI. Undertaking that the bid shall remain valid for the period specified in clause 

15.1of ITB. 

VII. Any other information/documents required to be completed and submitted 

by bidders, as specified in the Appendix to ITB, and 

VIII. Scanned copy of the affidavit affirming that information he has furnished in 

the bidding document is correct to the best of knowledge and belief of the 

bidder. 

Part II. It shall be named Technical-Financial Part of Bid and shall comprise of: 

(i) Form of Bid for Part-II of the bid as specified in Section 6; 

(ii) Priced bill of quantities for items specified in Section 7; 

 
 

12.2 The documents and details mentioned in clause 12.1 Part I above shall be 

submitted online on website www.pmgsytenders.gov.in. Details and process of online 

submission of the tender and relevant documents are given in the website mentioned above. 

The above are to be submitted in the manner as prescribed below: 

 

(a) The following details shall be entered on line in the prescribed formats: 

(i) Form of bid for Technical Qualification Part I of the bid, as per format 

given in Section 6. 

 

(ii) Form of bid for Technical-Financial Part II of the bid, as per format 

given in Section 6. The entry of rates for individual items of 

work/percentage rate for the work shall be made by the bidder on line. 

 

(b) Scanned copies of the following documents shall be uploaded on the website 

www.pmgsytenders.gov.in at the appropriate place. 

(i) Demand Draft towards the Cost of Bid Document (Clause 8.2 of ITB) 

(ii) Bid Security in any of the forms specified in ITB (Clause 16 of ITB) 

(iii) Copy of PAN Card issued by Income Tax Authorities (Clause 4.4 of 

ITB) 

(iv) Contractor Registration certificate (Clause 3 of ITB) 

http://www.pmgsytenders.gov.in/
http://www.pmgsytenders.gov.in/
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(v) Annual Turnover Certificate from Chartered Accountant for last five 

financial years with breakup of civil works and total works in each 

financial year. (Clause 4.4 of ITB) 

(vi) Affidavit regarding correctness of certificates (Clause 4.4 of ITB) 

(vii) Any other documents as specified by the State in the Bid Data Sheet 

 
(c) Scanned copies of the Certificates showing details of similar nature of works, 

work in hand and machineries owned or on lease or possessed on hire should 

be uploaded after converting the same to PDF. 

 

(i) Similar nature of works executed (Clause 4.4 of ITB) 

(ii) Works in hand (Clause 4.4 of ITB) 

(iii) Machineries owned/brought on hire/ lease (Clause 4.4 of ITB) 

 
(d) Submission of Original Documents: The bidders are required to submit (i) 

original Demand Draft towards the cost of bid document and (ii) original bid 

security in approved form and (iii) original affidavit regarding correctness of 

information furnished with bid document as per provisions of Clause 4.4 B 

(a)(ii) of ITB with the office specified in the Bid Data Sheet, on a date not later 

than three working days after the opening of technical qualification part of the 

Bid, either by registered post or by hand. These documents must match the 

scanned copies submitted along with the bids online. In case, of any deficiency 

in this respect, it will be treated as mis-representation by such bidder. Such a 

bidder shall be liable to be debarred for participating in bids under PMGSY 

for five years. 

 

12.3 The following documents, which are not submitted with the bid, will be 

deemed to be part of the bid. 
 

Section Particulars 
 

 
1 Notice Inviting Tender 

2 Instructions to Bidders 

3. Conditions of Contract 

4. Contract Data 

5. Specifications 

6. Drawings 

 

13. Bid Prices 

 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 of 

ITB, based on the priced Bill of Quantities submitted by the Bidder online. 

 

13.2 The Bidder shall make online entries to fill the Percentage Rate or Item 

Rates in Bill of Quantities. as specified in the Appendix to ITB; only the same option is 

allowed to all the Bidders. The Bidder is not required to quote his rate for Routine 

Maintenance. The rates to be paid for routine maintenance by the Employer are indicated in 

the Bill of Quantities. 
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Percentage Rate Method requires the bidder to quote a percentage above / below/ at 

par of the schedule of rates specified in the Appendix to ITB. 

Item Rate Method requires the bidder to quote rates and prices for all items of the 

Works described in the Bill of Quantities. The items for which no rate or price is 

entered by the Bidder will not be paid for by the Employer when executed and shall 

be deemed covered by the other rates and prices in the Bill of Quantities. 

Upon numerical entry, the amount in words would automatically appear and upon 

entry of rates in items of work, or upon entering percentage rate, total bid price 

would automatically be calculated by the system and would be displayed. 

 
13.3While quoting rates, the GST component shall not be added in rates, while all other 

duties, taxes, royalties and other levies payable by the contractor under the contract, or 

for any other cause, shall be included in the rates, prices and total bid price submitted 

by the bidder. 
 

13.4The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 

shall not be subject to adjustment. 

 
14. Currencies of Bid 

 

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

 

15. Bid Validity 

 

15.1 Bids shall remain valid for a period of not less than ninety days after the deadline date for 

bid submission specified in ITB. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. 

The request and the bidders’ responses shall be made in writing or by cable. A bidder may 

refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will 

not be required or permitted to modify his bid, but will be required to extend the validity of 

his Bid Security for a period of the extension, and in compliance with Clause 16 of ITB in 

all respects. For the extended period, the bidder will be paid by the employer an interest on 

the amount of bid security at the rate equal to base rate of State Bank of India applicable on 

the date of expiry of the original time limit. 

 
16 Bid Security 

16.1 The Bidder shall furnish, as part of the Bid, Bid Security, in the amount specified in the 

Appendix to ITB. 

 

16.2 The Bid Security shall be in the form of Fixed Deposit Receipt of a scheduled commercial 

bank, issued in favour of the name given in the Appendix to ITB. The Fixed Deposit Receipt 

shall be valid for minimum 45days beyond the validity of bid. Other forms of Bid Security 

acceptable to the Employer are stated in the Appendix to ITB. 
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16.3 Any bid not accompanied by an acceptable Bid Security, unless exempted in terms given 

in the Appendix to ITB and not secured as indicated in sub-clause 

16.1 and 16.2, shall be rejected by the Employer as non-responsive. 

 
16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the 

Bid validity period specified in Clause 15.1 of ITB. 

 

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has signed 

the Agreement and furnished the required Performance Security. 

 

16.6 The Bid Security may be forfeited: 

 
(a) if the Bidder withdraws the Bid after bid opening (technical 

qualification bid) during the period of Bid validity; 

(b) in the case of a successful Bidder, if the Bidder fails within the 

specified time limit to 

(i) sign the Agreement; and/or 

(ii) furnish the required Performance Security. 

 
17 Alternative Proposals by Bidders 

 
17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, 

including the Bill of Quantities and the basic technical design as indicated in the drawings and 

specifications. Alternative proposals will be rejected as non-responsive. 

 

D. Online Submission of Bids 

 

18 Bidding through E-Tendering System: 

 

18.1 The bidding under this contract is electronic bid submission through website 

www.pmgsytenders.gov.in. Detailed guidelines for viewing bids and submission of online 

bids are given on the website. The Invitation for Bids under PMGSY is published on this 

website. Any citizen or prospective bidder can logon to this website and view the Invitation 

for Bids and can view the details of works for which bids are invited. The prospective bidder 

can submit bids online; however, the bidder is required to have enrolment/registration in 

the website and should have valid Digital Signature Certificate (DSC) in the form of smart 

card/e- token. The DSC can be obtained from any authorised certifying agencies. The bidder 

should register in the web site www.pmgsytenders.gov.in using the relevant option available. 

Then the Digital Signature registration has to be done with the e- token, after logging into 

the site. After this, the bidder can login the site through the secured login by entering the 

password of the e-token and the user id/ password chosen during registration. After getting 

the bid schedules, the Bidder should go through them carefully and then submit the 

documents as asked, otherwise, the bid will be rejected. 

http://www.pmgsytenders.gov.in/
http://www.pmgsytenders.gov.in/
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18.2 The completed bid comprising of documents indicated in ITB clause 12, should be uploaded 

on the website given above through e-tendering along with scanned copies of requisite 

certificates as are mentioned in different sections in the bidding document and scanned 

copies of the Bid Document, Demand Draft and Bid Security in approved form. 

18.3 The bidder shall furnish information as described in the Form of Bid on commissions or 

gratuities, if any, paid or to be paid to agents relating to the Bid, and to contract execution if 

the bidder is awarded the contract. 

 

19 Electronic Submission of Bids: 

 
19.1 The bidder shall submit online two separate files. Part I, marked as Part I: Technical 

Qualification Part and Part II; marked as Part II: Technical- Financial Part. The above files will 

have markings as given in the Bid Data Sheet. 

The contents of the Technical Qualification and Technical Financial bid shall be as specified in 

clause 12 of the ITB. All the documents are required to be signed digitally by the bidder. After 

electronic on line bid submission, the system generates a unique bid identification number which 

is time stamped. This shall be treated as acknowledgement of bid submission. 

 
20 Deadline for Submission of Bids 

 

20.1 Complete Bids in two parts as per clause 19 above must be submitted by the Bidder online 

not later than the date and time indicated in the Appendix to ITB. 

 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment 

in accordance with Clause 10.3 of ITB. In such case all rights and obligations of the Employer 

and the bidders previously subject to the original deadline will then be subject to the new 

deadline. 

 

21 Modification/ Withdrawal/Late Bids 

 
21.1 The electronic bidding system would not allow any late submission of bids after due date 

and time as per server time. 

 

21.2 Bidders may modify their bids by uploading their request for modification before the 

deadline for submission of bids. For this, the bidder need not make any additional payment 

towards the cost of tender document. For bid modification and consequential re-submission, 

the bidder is not required to withdraw his bid submitted earlier. The last modified bid 

submitted by the bidder within the bid submission time shall be considered as the bid. For 

this purpose, modification/withdrawal by other means will not be accepted. In online system 

of bid submission, the modification and consequential re-submission of bids is 
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allowed any number of times. The bidders may withdraw his bid by uploading their 

request before the deadline for submission of bids; however, if the bid is 

withdrawn, the re-submission of the bid is not allowed. 

 

21.3 No bid shall be modified or withdrawn after the deadline of submission of bids. 

 

21.4 Withdrawal or modification of a bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in clause 15.1 above or as extended 

pursuant to Clause 15.2 may result in the forfeiture of the Bid Security pursuant to Clause 

16. 

 

E. Bid Opening and Evaluation 

 
22 Bid Opening 

 
22.1 The Employer inviting the bids or its authorised representative will open the bids online and 

this could be viewed by the bidders also online. In the event of the specified date for the 

Opening of bids being declared a holiday for the Employer, the Bids will be opened at the 

appointed time and location on the next working day. 

 

22.2 The file containing the Part-I of the bid will be opened first. 

 
22.3 In all cases, the amount of Bid Security, cost of bid documents, and the validity of the bid 

shall be scrutinized. Thereafter, the bidders’ names and such other details as the Employer 

may consider appropriate, will be notified as Part-I bid opening summary by the Authority 

inviting bids at the online opening. A separate electronic summary of the opening is 

generated and kept on-line. 

 

22.4 The Employer will also prepare minutes of the Bid opening, including the information 

disclosed in accordance with Clause 22.3 of ITB and upload the same for viewing online. 

 

22.5 Evaluation of Part-I of bids with respect to Bid Security, qualification information and other 

information furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken 

up and completed within five working days of the date of bid opening, and a list will be 

drawn up of the qualified bidders whose Part- II of bids are eligible for opening. 

 
22.6 The result of evaluation of Part-I of the Bids shall be made public on e- procurement 

systems following which there will be a period of five working days during which any 

bidder may submit complaint which shall be considered for resolution before opening Part-

II of the bid. 

 

22.7 The Employer shall inform the bidders, who have qualified during evaluation of Part I of 

bids, of the date, time of online opening of Part II of the bid, if the specified date of opening 

of financial bid is changed. In the event of the specified date being declared a holiday for 

the Employer, the bids will be opened at the appointed time and location on the next working 

day. 
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22.8 Part II of bids of only those bidders will be opened online, who have qualified in Part I of 

the bid. The bidders’ names, the Bid prices, the total amount of each bid, and such other 

details as the Employer may consider appropriate will be notified online by the Employer 

at the time of bid opening. 

 

22.9 The Employer shall prepare the minutes of the online opening of Part-II of the Bids and 

upload the same for viewing online. 

 
23 Process to be Confidential 

 
23.1 Information relating to the examination, clarification, evaluation, and comparison of 

bids and recommendations for the award of a contract shall not be disclosed to bidders or any 

other persons not officially concerned with such process until the award to the successful Bidder 

has been announced. Any attempt by a Bidder to influence the Employer’s processing of bids or 

award decisions may result in the rejection of his Bid 

 

24 Clarification of Bids and Contacting the Employer 

 

24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the 

bid opening to the time the contract is awarded. If the bidder wishes to bring additional 

information to the notice of the Employer, it should do so in writing. 

 

24.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or 

contract award decision may result in the rejection of his bid. 

 

25 Examination of Bids and Determination of Responsiveness 

 

25.1 During the detailed evaluation of “Part-I of Bids”, the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has been properly 

signed; (c) is accompanied by the required securities; and (d) is substantially responsive to 

the requirements of the bidding documents. During the detailed evaluation of the “Part-II 

of Bids”, the responsiveness of the bids will be further determined with respect to the 

remaining bid conditions, i.e., priced bill of quantities, technical specifications and 

drawings. 

 

25.2 A substantially responsive “Financial Bid” is one which conforms to all the terms, 

conditions, and specifications of the bidding documents, without material deviation or 

reservation. A material deviation or reservation is one (a) which affects in any substantial 

way the scope, quality, or performance of the Works; (b) which limits in any substantial 

way, inconsistent with the bidding documents, the Employer’s rights or the Bidder’s 

obligations under the Contract; or (c) whose rectification would affect unfairly the 

competitive position of other bidders presenting substantially responsive bids. 

 

25.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation. 
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26 Evaluation and Comparison of Bids 

 

26.1 The Employer will evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clause 25 of ITB. 

 

26.2 In evaluating the bids, the Employer will determine for each Bid, the evaluated Bid price 

by adjusting the bid price through making an appropriate adjustment for any other 

acceptable variation, deviations or price modifications offered in accordance with sub-

clause 21of ITB. 

 

26.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 

estimate of the cost of work to be performed under the contract, the Employer may require 

the Bidder to produce detailed price analysis for any or all items of the Bill of Quantities, 

to demonstrate the internal consistency of those prices. After evaluation of the price 

analysis, the Employer may require that the amount of the Performance Security set forth 

in Clause 30 of ITB be increased at the expense of the successful Bidder to a level sufficient 

to protect the Employer against financial loss in the event of default of the successful Bidder 

under the Contract. The amount of the increased Performance Security shall be decided at 

the sole discretion of the Employer, which shall be final, binding and conclusive on the 

bidder. 

 

F. Award of Contract 

 
27 Award Criteria 

 

27.1 Subject to Clause 30 of ITB, the Employer will award the Contract to the Bidder whose Bid 

has been determined: 

(i) to be substantially responsive to the bidding documents and who has offered the lowest 

evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in 

accordance with the provisions of Clause 3 of ITB, and (b) qualified in accordance with 

the provisions of Clause 4 of ITB; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which is 

evaluated the lowest in any of the packages opened earlier than the one under 

consideration. 

28 Employer’s Right to Accept any Bid and to Reject any or all Bids 

28.1 Notwithstanding Clause 27 above, the Employer reserves the right to accept or reject any Bid, 

and to cancel the bidding process and reject all bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or bidders or any 

obligation to inform the affected Bidder or bidders of the grounds for the Employer’s action. 

 

29 Notification of Award and Signing of Agreement 

 

29.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior 

to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 

letter. This letter (hereinafter and in the Part I General Conditions of Contract called the 

“Letter of Acceptance”) will state the sum that the Employer will pay to the Contractor in 

consideration of the execution, 



27 

Standard Bidding Document for PMGSY 
 

 

completion and the routine maintenance of the works for five years, by the 

Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”). 

 

29.2 The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a Performance Security in accordance with the provisions of Clause 30. 

 

29.3. The Agreement will incorporate all agreements between the Employer and the successful 

Bidder. It will be signed by the Employer and the successful Bidder after the Performance 

Security is furnished. 

 

29.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer 

will promptly notify the other Bidders that their Bids have been unsuccessful. 

 
30 Performance Security 

 

30.1 The successful bidder/Contractor shall provide to the Employer, a total Performance 

Security of 5% (five percent) of the Contract Price, for a period of 5 years and the time of 

completion of construction work plus additional security for unbalanced bids in accordance 

with clause 26.3 of ITB and Clause 46 Part-I General Conditions of Contract. 

 

Within 10 days after receipt of Letter of Acceptance but before signing the contract, a 

Performance Security of two and a half percent of Contract Price plus additional security for 

unbalanced bids in accordance with clause 26.3 of ITB and Clause 46 Part 1 General Conditions 

of Contract shall be delivered by the successful bidder to the Employer. 

 

The Employer shall retain remaining two and a half percent Performance Security from each 

payment due to the Contractor until completion of the whole of the construction works (except 

advance payment as per Clause 45 of General Conditions of Contract). 

 

30.2 Performance Security of two and a half percent to be delivered by the successful bidder 

after the receipt of Letter of Acceptance shall be either in the form of a Bank Guarantee or 

Fixed Deposit Receipts in the name of Employer, from a scheduled commercial bank. 

 

If the Performance Security is in the form of a Bank Guarantee, the period of validity of Bank 

Guarantee of two and a half percent of Contract Price could be one year initially, however, the 

Contractor shall get this Bank Guarantee extended in such a way that an amount equal to the 

requisite Performance Security is always available with the Employer until 45 days after the 

lapse of Defects Liability Period. If the Contractor fails to maintain above Performance Security, 

the Employer would recover the same from any dues payable to the Contractor. 

 

30.3 Failure of successful bidder to comply with the requirement of delivery of Performance 

Security of two and a half percent of Contract Price plus additional security for unbalanced 

bids as per provisions of Clause 30.1shall constitute 
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sufficient ground for cancellation of award and forfeiture of the Bid Security. Such 

successful bidder who fails to comply with the above requirements is liable to be 

debarred from participating in bids under PMGSY for a period of one year. 

 

31 Advances 
 

The Employer will provide Mobilization Advance and Advance against the security of equipment 

as provided in Part I General Conditions of Contract. 

 

32 Corrupt or Fraudulent Practices 

 

32.1 The Employer requires the Bidders/Contractors to strictly observe the laws 

against fraud and corruption in force in India, namely, Prevention of Corruption Act, 1988. 

 

32.2 It is required that each Bidder/Contractor (including their respective officers, 

employees and sub-contractors) adhere to the highest ethical standards, and report to the 

Government / Department all suspected acts of fraud or corruption or coercion or collusion 

of which it has knowledge or becomes aware, during the tendering process and throughout 

the negotiation or award of a contract. 

 

32.3 The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any employee of the Employer involved in the Tender process or 

execution of the Contract or to any third person any material or other benefit which he/she 

is not legally entitled to, in order to obtain in exchange any advantage of any kind 

whatsoever during the Tender process or during the execution of the Contract. 

 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of bids or 

any other actions to restrict competitiveness or to cartelize in the bidding process. 

 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/Contractor(s) will not use improperly, (for the purpose of competition 

or personal gain), or pass on to others, any information or documents provided by the 

Employer as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 

 

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments 

he has made, is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the Contract. 
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32.4 The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

32.5 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in Fraudulent Practice, which means a willful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in reliance thereof, 

with the purpose of obtaining unjust advantage by or causing damage to justified interest of 

others and/or to influence the procurement process to the detriment of the Government interests. 

And, this includes collusive practice among Bidders (prior to or after bid submission) designed 

to establish bid process at artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition.  The Employer reserves the right to disqualify a bidder 

for a suitable period who habitually failed to perform in time. The Employer reserves the right 

to disqualify a bidder for a suitable period who does not perform satisfactorily in the field in 

accordance with the specification laid down in the contract. The Employer reserves the right to 

disqualify a bidder for a suitable period who failed to honour the bid without  sufficient grounds. 

 

32.6 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or indirectly, 

where potential or actual injury may befall upon a person, his/ her reputation or property to 

influence their participation in the tendering process). 

 

32.7 Without prejudice to any rights that may be available to the Employer under law 

or the Contract or its established policies and laid down procedures, the Employer shall 

have the following rights in case of breach under Clauses 32.1 to above by the 

Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and 

uphold the Employer absolute right: 

 

(a) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Clauses 32.1 to 32.6 above or in any other 

form, such as to put his reliability or credibility in question, the Employer after giving 

proper opportunity to the Bidder(s)/Contractor(s) shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the Tender process or terminate the Contract, if already 

executed or exclude the Bidder/Contractor from future contract award processes. 

 

(b) Forfeiture of Bid Security/Performance Security: If the Employer has disqualified the 

Bidder(s) from the Tender process prior to the award of the Contract or terminated the 

Contract or has accrued the right to terminate the Contract, the Employer apart from 

exercising any legal rights that may have accrued to the Employer, may in its considered 

opinion forfeit the entire amount of Bid Security and Performance Security of the 

Bidder/Contractor as the case may be. 
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Annexure I 

 

Provisions Required to be Included in the Joint Venture Agreement 

 
If the application is made by a joint venture of two or more firms, the 

evidence of clear mandate (i.e. in the form of respective Board Resolution duly 

authenticated by competent authority*) by such two or more firms willing to form 

Joint Venture among themselves for the specified projects should accompany duly 

recognising their respective authorised signatories signing for and on behalf of the 

respective Firms for the purpose of forming the Joint Venture. A certified copy of 

the power of attorney to the authorized representatives, signed by legally 

authorized signatories of all the firms of the joint venture shall accompany the 

application. The JV Agreement shall be signed by the authorized representative of 

the joint venture. The JV Agreement shall need to be submitted consisting but not 

limited to the following provisions: 

 

a. Name, style and Project(s) specific JV with Head Office address 

b. Extent (or Equity) of participation of each party in the JV 

c. Commitment of each party to furnish the Bond money (i.e. Bid Security, 

performance Security and security for Mobilisation advance) to the extent of his 

participation in the JV 

d. Responsibility of each Partner of JV (in terms of Physical and Financial 

involvement) 

e. Working Capital arrangement of JV 

f. Operation of separate Bank account in the name of JV to be operated by at least 

one foreign partner and one local partner. In case of JV among local partners, 

both the partners are required to operate. 

g Provision for cure in case of non-performance of responsibility by any party of 

the JV. 

h. Provision that NEITHER party of the JV shall be allowed to sign, pledge, sell or 

otherwise dispose all or part of its respective interests in JV to any party 

including existing partner(s) of the JV The Employer derives right for any 

consequent action (including blacklisting) against any or all JV partners in case 

of any breach in this regard. 

i. Management Structure of JV with details 

j. Lead Partner to be identified who shall be empowered by the JV to incur 

liabilities on behalf of JV 

k. Parties/firms committing themselves to the Employer for jointly and severally 

responsible for the intended works 

l. The Power of Attorney shall be duly notarized. 

m. Any other relevant details 
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Appendix to ITB 
The Employer should fill out this Appendix to ITB before issuing the bidding documents. 

The insertions should correspond to the information provided in the Invitation for Bids. 

Instructions to Bidders 

Clause Reference 

 

(1.1) The Employer 

is   
 

[Insert designation of the Employer.] 

 
(1.1)  The Works is  [name and summary 

description of the Works.] 

 

(1.1) Identification No. of the Works is: 

 
(2.1) The State is    

 

(3.1) Eligible Bidders are: 
 

(4.4 A) (b)   [insert the amount if it is more than one-third of 

the estimated cost of works.] 
 

(4.4. B) (b)(i) The key equipments for road works and field testing laboratory 

Road Works are: 

For Road Works 

 
Name of the Equipment Quantity 

 

 
 
 

 

 
For field testing Laboratory 

 

Name of the Equipment Quantity 
 
 

 
 
 

Note: (a) The bidder must produce the following documentary 

evidence in support of his availability of the above equipment: 

---------------------------------------------------------------------- 

---------------------------------------------------------------------- 

(4.4 B) (b)( ii) The Number of Technical personnel, Qualifications and 

Experience will be as follows : 
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A. The Technical Personnel are: 

[Cl. 9.2 of General Conditions of Contract] 

Technical Personnel Number Experience in 

Road Works 

A. Degree Holder in Civil 

Engineering 

B. Diploma Holder in Civil 

Engineering 
C. Others (Specify) 

  

 

B. For field testing laboratory ; 

--------------------------------- 

--------------------------------- 

 
(4.4 B) (c) (i) The bidder must produce an affidavit stating that the near 

relations of the following departmental officers are not in his 

employment: 

 

(4.4 B) (c) (ii) The bidder must produce an affidavit stating the names of 

retired gazetted officer (if any) in his employment who retired 

within the last two years with the following ranks from the 

departments listed below: 

--------------------------------------------- 

--------------------------------------------- 

In case there is no such person in his employment, his affidavit 

should clearly state this fact. 

 

(4.6) M = 

 
(7.1) The contact person is: 

Designation: 

Address: 

Telephone No. 

 
(9. 2) Place, Time and Date for pre-bid meeting are: 

Place : Time : Date: 

 

(11.1) Language of the bid is: 

 
 

(12.1) Part I (v) 

 
(13.2.)  Bids may be submitted only in one of the following: 

Percentage Rate Method 

Item Rate Method 

 
[Delete whatever is not applicable.] 
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(13.2) 

 
(15.1) 

Schedule of Rate applicable for Percentage Rate Method is: 

Bid validity date:............................ 

(16.1) The amount of Bid Security shall be Rs.  [insert 

the amount in figure and words. Note: This amount is 2 percent 

of estimated value of the Works, rounded off to the nearest 

thousand. For reasons of confidentiality, a fixed sum should be 

specified, in preference to a percentage of the bid price.] 

 

(16.2) Fixed Deposit Receipt must be drawn: 

In favour of: 

 

(16.2) Other acceptable forms of Bid Security pledged in favour of 

   are    
 

(16.3) Exemption from Bid Security is granted to: 

 
 

(20.1) The Employer's address for the purpose of Bid submission is 
 

  [insert the 

receiving address provided in the Invitation for Bids.] 

(20.1) The deadline for submission of bids shall be: 

Time    
 

Date    
 

(22.1) &(22.6) The date and time for opening of the Bids are: 

(A) Technical Qualification Part of Bid 

 
Date 

Time 

(B) Technical Financial Part of Bid (For qualified bidder as) 

Date 

Time 

 
(i) Performance Security shall be valid until a date 45 days after 

the expiry of Defects Liability Period of 5 years after intended 

completion date. 

 

(ii) Additional Performance Security for unbalanced Bid shall 

be valid for 45 days plus intended completion period. 

 

Signature of Employer/ Authorised  Signatory 

 

Date 
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Section 3 Qualification Information 

 

1. Individual Bidders 

 

1.1 Constitution or legal status of 

Bidder 

 

Place of registration: 

Principal place of business: 

Power of attorney of signatory of 

Bid 

[attach copy] 
 

 

 

 
 

 

 

 

 
 

 

 

 

[attach] 

1.2 Total annual volume of civil (Rs. In lakhs) 
 engineering construction work Year    
 executed and payments received Year    
 in the last five years preceding the Year    
 year in which bids are invited. Year    
 (Attach certificate from Chartered Year    

 Accountant)  

 

 

Project 

Name 

Name of 

Employer 

Description 

of work 

Value of 

contract 

Contract 

No. 

Date of 

Issue of 

Work 

Order 

Stipulated 

Date of 

Completion 

Actual Date 

of 

Completion 

Remarks 

explaining 

reasons 

for Delay, 

if any 

         

 

Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be 

used for purposes of post-qualification as provided for in Clause 4 of the 

Instructions to Bidders. This information will not be incorporated in the Contract. 

Attach additional pages as necessary. 

Work performed as prime Contractor (in the same name and style) on construction 

works of a similar nature and volume over the last five years. Attach certificate 

from the Engineer-in-charge 

Work performed as Sub-Contractor (in the same name and style) on 

construction works of a similar nature and volume over the last five 

years. Attach certificate from the Engineer-in-charge 

1.3 2 

1.3 1 
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Project 

Name 

Name of 

Employer 

Descript 

ion of 

work 

Value 

of 

contract 

Contr 

act 

No. 

Date 

of 

Issue 

of 

Work 

Order 

Stipulated 

Date of 

Completio 

n 

Actual 

Date 

of 

Compl 

etion 

Remar 

ks 

explai 

ning 

reason 

s for 

Delay, 

if any 

         

 

1.3.3 Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 

 

Existing commitments and on-going construction works: 

 

Description 

of Work 

Place 

& 

State 

Contract 

No & 

Date 

Name & 

Address 

of 

Employer 

Value of 

Contract 

(Rs. In 

lakhs) 

Stipulated 

period of 

completion 

Value of 

works 

remaining 

to be 

completed 

(Rs. 
Lakhs) * 

Anticipated 

Date of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be 

completed. 

 
 

Availability of Major items of Contractor's Equipment proposed for carrying out the Works. 

List all information requested below. Refer also to Clause 4.2(d) and Clause 4.4B (b) of the 

Instructions to Bidders. 

 

Item of Equipment Description, make, 

and age (Years), and 

capacity 

Condition (new, 

good, poor) and 

number available 

Owned, leased 

(from whom?), 

or to be 

purchased 

    

 

Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) 

of the Instructions to Bidders and Clause 9.2 of Part-I General Conditions of Contract. 
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Position Name Qualification Years of experience 

Road 

Works 

Building 

Works 

Other 

      

 

Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I 

General Conditions of Contract. 

 

Sections of the Works Value of 

subcontract 

Sub-  

contractor(name 

and address) 

Experience in 

similar work 

    

 

Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the 

main Contractor) before according approval to him. 

 

Financial reports for the last five years: balance sheets, profit and loss statements, auditors' 

reports, etc. List below and attach copies. 
 

 

 
 

 
 

 
 

Name, address, and telephone, telex, and facsimile numbers of banks that may provide 

references if contacted by the Employer. 
 

 

 
 

 



Standard Bidding Document for PMGSY 

38 

 

 

 

 Information on current litigation in which the Bidder is involved. 

 

Name of Other party(s) Cause of 

dispute 

Litigation where 

(Court/arbitration) 

Amount involved 

(Rs. In Lakh) 

    

 

Proposed Programme. Descriptions, drawings, and charts as necessary, to comply with the 

requirements of the bidding documents. 
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Section 4 Conditions of Contract 
Part – I General Conditions of Contract 

 

 
 

The Conditions of Contract, read in conjunction with Part II Special Conditions of 

Contract and the Contract Data and other documents listed therein, should be a complete 

document expressing fairly the rights and obligations of both parties. The conditions of 

contract provide for both construction and routine maintenance. 
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A. General 

1. Definitions 

2. Interpretation 

3. Language and Law 

4. Engineer's Decisions 

5. Delegation 

6. Communications 

7. Subcontracting 

8. Other Contractors 

9. Personnel 

Table of Clauses 

32. Correction of Defects 

33. Uncorrected Defects 

D. Cost Control 

34. Bill of Quantities 

35. Variations 

36. Payments for Variations 

37. Cash Flow Forecasts 

38. Payment Certificates 

39. Payments 

40. Compensation Events 

10. Employer's and Contractor's 

Risks 

11. Employer's Risks 

12. Contractor's Risks 

13. Insurance 

14. Site Investigation Reports 

15. Queries about the Contract Data 

16. Contractor to Construct the 

Works and do maintenance 

17. The Works to Be Completed by 

the Intended Completion Date 

18. Approval by the Engineer 

19. Safety 

20. Discoveries 

21. Possession of the Site 

22. Access to the Site 

23. Instructions 

24. Dispute Redressal System 

25. Arbitration 

B. Time Control 

26. Programme 

27. Extension of the Intended 

Completion Date 

28. Delays Ordered by the Engineer 

29. Management Meetings 

C. Quality Control 

30. Identifying Defects 

31. Tests 

41. Tax 

42. Currencies 

43. Security Deposit 

44. Liquidated Damages 

45. Advance Payment 

46. Securities 

47. Cost of Repairs 

E. Finishing the Contract 

48. Completion of Construction 

and Maintenance 

49. Taking Over 

50. Final Account 

51. Operating and Maintenance 

Manuals 

52. Termination 

53. Payment upon Termination 

54. Property 

55 Release from Performance 

F. Other Conditions of Contract 

56. Labour 

57. Compliance with Labour 

Regulations 

58. Drawings and Photographs of 

the Works 

59. The Apprenticeship Act, 1961 
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Section 4 

Part I General Conditions of Contract 
 

 

A. General 

 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the Conditions of Contract 

but keep their defined meanings. Capital initials are used to identify defined terms. 

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

Compensation Events are those defined in Clause 40 hereunder. 

 

The Completion Date is the date of completion of the Works as certified by the Engineer, in 

accordance with Clause 48.1. 

 

The Contract is the Contract between the Employer and the Contractor to execute, complete, 

and maintain the Works. It consists of the documents listed in Clause 2.3. 

 

The Contract Data defines the documents and other information which comprise the 

Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works, including 

routine maintenance, has been accepted by the Employer. 

 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 

in accordance with the provisions of the Contract. 

 

Days are calendar days; months are calendar months. 

 

A Defect is any part of the Works not completed in accordance with the Contract. 

 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defects 

Liability Period has ended and upon correction of Defects by the Contractor. 

 

The Defects Liability Period is five years calculated from the Completion Date. 

 

Drawings include calculations and other information provided or approved by the Engineer 

for the execution of the Contract. 
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The Employer is the party as defined in the Contract Data, who employs the Contractor to carry 

out the Works, including routine maintenance. The Employer may delegate any or all functions 

to a person or body nominated by him for specified functions. 

 

The Engineer is the person named in the Contract Data (or any other competent person 

appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer) 

who is responsible for supervising the execution of the Works and administering the Contract. 

 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works. 

 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

 

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Engineer by issuing an extension of time. 

 

Materials are all supplies, including consumables, used by the Contractor for incorporation in 

the Works. 

 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

 

Routine Maintenance is the maintenance of roads for five years as specified in the Contract 

Data. 

 

The Site is the area defined as such in the Contract Data. 

 

Site Investigation Reports are those that were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site. 

 

Specifications mean the Specifications for Rural Roads of Ministry of Rural Development 

(2014). 

 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 

execution of the Works. 

 

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the construction work and/or routine maintenance in the Contract, which 

includes work on the Site. 

 

Temporary Works are works designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the Works. 
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A Variation is an instruction given by the Engineer, which varies the Works. 

 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and hand over to the Employer. Routine maintenance is defined 

separately. 

 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have 

their normal meaning under the language of the Contract unless specifically defined. The 

Engineer will provide instructions clarifying queries about these Conditions of Contract. 

 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

 

 

2.3 The documents forming the Contract are to be taken as mutually explanatory, and unless 

otherwise expressly provided elsewhere in the Contract, the priority of the documents, in the 

event of any ambiguity between them, shall be interpreted in the following order of priority: 

(1) Agreement, 

(2) Notice to Proceed with the Work, 

(3) Letter of Acceptance, 
(4) Contractor's Bid, 

(5) Contract Data, 

(6) Special Conditions of Contract Part II, 

(7) General Conditions of Contract Part I, 

(8) Specifications, 

(9) Drawings, 

(10) Bill of Quantities, and 

(11) Any other document listed in the Contract Data. 

 

3. Language and Law 

 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 

 

4. Engineer's Decisions 

 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, 

if the Engineer is required under the rules and regulations and orders of the Employer to 

obtain approval of some other authorities for specific actions, he will so obtain the approval. 
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4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the Contract. 

 

5. Delegation 

 

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person, after notifying the Contractor, and may cancel any 

delegation after notifying the Contractor. 

 

6. Communications 

 

6.1 All certificates, notices or instructions to be given to the Contractor by the Employer/ 

Engineer shall be sent on the address or contact details given by the Contractor in Section 6 

- Form of Bid. The address and contact details for communication with the Employer/ 

Engineer shall be as per the details given in Contract Data to GCC. Communications 

between parties that are referred to in the conditions shall be in writing. The Notice sent by 

facsimile (fax) or other electronic means shall be effective on confirmation of the 

transmission. The Notice sent by Registered post or Speed post shall be effective on delivery 

or at the expiry of the normal delivery period as undertaken by the postal service. 

 

7. Subcontracting 

 

7.1 The Contractor may subcontract part of the construction work with the approval of the 

Employer in writing, up to 25 percent of the contract price, also part or full routine 

maintenance work after completion of construction work but will not assign the Contract. It 

is expressly agreed that the Contractor shall, at all times, be responsible and liable for all his 

obligations under this Agreement notwithstanding anything contained in the agreements 

with his Sub-contractors or any other agreement that may be entered into by the Contractor 

and no default under any such agreement shall exempt the Contractor from his obligations 

or liability hereunder. 

 

7.2 The Contractor shall not be required to obtain any consent from the Employer for: 

(a) the sub-contracting of any part of the Works for which the Sub-Contractor is 

named in the Contract; 

(b) the provision for labour, or labour component. 

(c) the purchase of Materials which are in accordance with the standards specified 

in the Contract. 

 

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub- 

contracting any part of the work or full routine maintenance for five years, during execution 

of the Works, the Employer will consider the following before according approval: 

 

(a) The Contractor shall not sub-contract the whole of the Works. 

(b) The Contractor shall not sub-contract any part of the Works without prior consent 

of the Employer. Any such consent shall not relieve the Contractor from any 

liability or obligation under the Contract and he shall be responsible for the acts, 

defaults and neglects of any of his sub-Contractor, his agents or 
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workmen as fully as if they were the acts, defaults or neglects of the Contractor, 

his agents and workmen. 

 

7.4 The Engineer should satisfy himself before recommending to the Employer whether the 

Sub-Contractor so proposed for the Works possesses the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him in proportion to the quantum 

of Works to be sub-contracted. 

 

7.5 While sub-contracting part of construction work as per provisions of Clause 7.1 and 

above, the Contractor shall enter into formal sub-contract with sub-contractor making provisions 

for such requirements as may be specified by the Engineer including a condition that to the 

extent of inconsistency, provision of the Contract shall prevail over the provisions of the sub-

contract. A copy of document of formal sub-contract shall be furnished to the Employer within 

a period of 30 days from the date of such sub-contract. In all such cases, on completion of the 

Contract, the Engineer, unless for reasons recorded in writing decides otherwise shall issue a 

Certificate of Experience to the contractor and in such certificate, the experience of the sub-

contractors shall also be mentioned. The Copy of such certificate would also be endorsed to the 

sub-contractor. 

 

8 Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with Other Contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 

referred to in the Contract Data. The Contractor shall also provide facilities and services for 

them as described in the Schedule. The Employer may modify the Schedule of Other 

Contractors, and shall notify the Contractor of any such modification. 

 

8.2 The Contractor should take up the works in convenient reaches as decided by the Engineer 

to ensure there is least hindrance to the smooth flow of traffic including movement of 

vehicles and equipment of Other Contractors till the completion of the Works. 

 

9 Personnel 

 

9.1 The Contractor shall ensure that the personnel engaged by it in the performance of its 

obligations under this Contract are at all times appropriately qualified, skilled and 

experienced in their respective functions. 

 

9.2 The Contractor shall employ for the construction work and routine maintenance, the 

technical personnel named in the Contract Data or other technical persons approved by the 

Engineer. The Engineer will approve any proposed replacement of technical personnel only 

if their relevant qualifications and abilities are substantially equal to or better than those of 

the personnel stated in the Contract Data. 

 

9.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 

Site within seven days and has no further connection with the Works in the Contract. The 

Contractor shall then appoint (or cause to be appointed) a replacement. 
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9.4 The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the State Government and has either not completed two years 

after the date of retirement or has not obtained State Government’s permission for 

employment with the Contractor. 

 

9.5 The Engineer may require the Contractor to remove (or cause to be removed) any person 

employed on the Site or Works, including the Contractor's Representative, who in the 

opinion of the Engineer: 

(a) persists in any misconduct, 

(b) is incompetent or negligent in the performance of his duties, 

(c) fails to conform with any provisions of the Contract, or 

(d) persists in any conduct which is prejudicial to safety, health, or the protection of 

the environment. 

 

10 Employer's and Contractor's Risks 

 

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

 

11. Employer's Risks 

 

11.1The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of 

foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, 

riot commotion or disorder (unless restricted to the Contractor’s employees) and 

contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a 

cause due solely to the design of the Works, other than the Contractor’s design. 

 

12 Contractor's Risks 

 

12.1All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 

risks, referred to in clause 11.1, are the responsibility of the Contractor. 

 

13 Insurance 

 

13.1The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the date of completion, in the amounts and deductibles 

stated in the Contract Data for the following events which are due to the Contractor's risks: 

 

(a) loss of or damage to the Works, Plant and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 

(d) Personal injury or death. 
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13.2Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide 

for compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

 

13.3(a) The Contractor at his cost shall also provide, in the joint names of the Employer and the 

Contractor, insurance cover from the date of completion to the end of Defects Liability Period, 

in the amounts and deductibles stated in the Contract Data for personal injury or death which 

are due to the Contractor's risks: 

 

13.3 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor to 

the Engineer for approval before the completion date/start date. All such insurance shall provide 

for compensation to be payable in Indian Rupees. 

 

13.4Alterations to the terms of insurance shall not be made without the approval of the Employer. 

 

13.5Both parties shall comply with any conditions of the insurance policies. 

 

14 Site Investigation Reports 

 

14.1The Contractor, in preparing the Bid, may, at his own risk, rely on any Site Investigation 

Reports if referred to in the Contract Data, supplemented by any other information available 

to him, before submitting the bid. 

 

15 Queries about the Contract Data 

 

15.1The Engineer will clarify queries on the Contract Data. 

 

16 Contractor to Construct the Works and do maintenance 

 

16.1The Contractor shall construct, and install and maintain the Works and do the work of routine 

maintenance in accordance with the Specifications and Drawings. 

 

17 The Works to Be Completed by the Intended Completion Date 

 

17.1The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the Programme submitted by the Contractor, as updated with 

the approval of the Engineer, and complete them by the Intended Completion Date. 

 

18 Approval by the Engineer 

 

18.1The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them. 

18.2The Contractor shall be responsible for design and safety of Temporary Works. 

18.3The Engineer's approval shall not alter the Contractor's responsibility for design and safety of 

the Temporary Works. 

18.4The Contractor shall obtain approval of third parties to the design and safety of the Temporary 

Works, where required. 
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18.5All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 

 

19 Safety 

 

19.1The Contractor shall be responsible for the safety of all activities on the Site. 

19.2The Contractor shall be responsible for safety of all persons, employed by him on Works, 

directly or through petty contractors or Sub-Contractors, and shall report accidents to any of 

them, however, and wherever occurring on Works, to the Engineer or the Engineer’s 

Representative, and shall make every arrangement to render all possible assistance and to 

provide prompt and proper medical attention. The compensation for affected Workers or their 

relatives shall be paid by the Contractor in such cases expeditiously in accordance with the 

Workmen’s Compensation Act and other labour Laws and regulations. 

 

20 Discoveries 

 

20.1Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them. 

 

21. Possession of the Site 

 

21.1The Employer shall handover complete or part possession of the site to the Contractor seven 

days in advance of construction programme. At the start of the work, the Employer  shall 

handover the possession of at least 75% of the site. 

 

22 Access to the Site 

 

22.1The Contractor shall allow access to the Site and to any place where work in connection with 

the Contract is being carried out, or is intended to be carried out to the Engineer and any 

person/persons/agency authorized by: 

(a) The Engineer 

(b) The Employer 

(c) The Ministry of Rural Development, Government of India. 

(d) The National Rural Roads Development Agency, Government of India 
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23 Instructions 

 

23.1The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 

 

24 Dispute Redressal System 

 

24.1If any dispute or difference of any kind what-so-ever shall arise in connection with or arising 

out of this Contract or the execution of Works or maintenance of the Works there under, 

whether before its commencement or during the progress of Works or after the termination, 

abandonment or breach of the Contract, it shall, in the first instance, be referred for settlement 

to the competent authority within 45 days of arising of the dispute or difference, described 

along with their powers in the Contract Data, above the rank of the Engineer. The competent 

authority shall, within a period of forty-five days after being requested in writing  by the 

Contractor to do so, convey his decision to the Contractor. Such decision in respect of every 

matter so referred shall, subject to review as hereinafter provided, be final and binding upon 

the Contractor. In case the Works is already in progress, the Contractor shall proceed with the 

execution of the Works, including maintenance thereof, pending receipt of the decision of the 

competent authority as aforesaid, with all due diligence. 

24.2Either party will have the right of appeal, against the decision of the competent authority, to 

the Standing Empowered Committee within 90 days of decision of the competent authority if 

the amount appealed against exceeds 0.20 (zero point two zero) percent of the initial contract 

price. 

24.3The composition of the Empowered Standing Committee will be: 

 

I. One official member, Chairman of the Standing Empowered Committee, not below the 

rank of Additional Secretary to the State Government; 

II. One official member not below the rank of additional chief engineer; and 

III. One non-official member who will be technical expert of Chief Engineer’s or 

Superintending Engineer’s level selected by the Contractor from a panel of three persons 

given to him by the Employer. 

 

24.4The Contractor and the Employer will be entitled to present their case in writing duly 

supported by documents. If so requested, the Standing Empowered Committee may allow one 

opportunity to the Contractor and the Employer for oral arguments for a specified period. The 

Empowered Committee shall give its decision within a period of ninety days from the date of 

appeal, failing which the Contractor can approach the appropriate court for the resolution of 

the dispute. 

24.5The decision of the Standing Empowered Committee will be binding on the Employer for 

payment of claims up to five percent of the Initial Contract Price. The Contractor can accept 

and receive payment after signing as “in full and final settlement of all claims”. If he does not 

accept the decision, he is not barred from approaching the courts. Similarly, if the Employer 

does not accept the decision of the Standing Empowered Committee above the limit 
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of five percent of the Initial Contract Price, he will be free to approach the courts applicable 

under the law. 

 

25 Arbitration 

 

25.1In view of the provision of the clause 24 on Dispute Redressal System, it is the condition of 

the Contract that there will be no arbitration for the settlement of any dispute between the 

parties. 
 
 

B. Time Control 

26. Programme 
 

26.1Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order, and timing for 

all the activities in the Works, for the construction of works. After the completion of the 

construction works, the programme for the Routine Maintenance Work, showing the 

general methods, arrangements, order and timing for all the activities involved in the 

Routine Maintenance will also be submitted by the Contractor to the Engineer for approval. 

The programme for Routine Maintenance will be submitted in each year for the period of 

Maintenance. 

26.2The Contractor shall submit the list of equipment and machinery being brought to site, the 

list of key personnel being deployed, the list of machinery/ equipments being placed in field 

laboratory and the location of field laboratory along with the Programme. The Engineer 

shall cause these details to be verified at each appropriate stage of the programme. 

26.3An update of the Programme shall be a programme showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining 

Works, including any changes to the sequence of the activities. 

26.4The Contractor shall submit to the Engineer for approval an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been submitted. 

26.5The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A 

revised Programme shall show the effect of Variations and Compensation Events. 

 

27 Extension of the Intended Completion Date 

 

27.1The Employer on recommendation of the Engineer shall extend the Intended Completion 

Date if a Compensation Event occurs or a Variation is issued which makes it impossible for 

Completion to be achieved by the Intended Completion Date without the Contractor taking 

steps to accelerate the remaining Works, which would cause the Contractor to incur 

additional cost. 

27.2The Employer on recommendation of the Engineer shall decide whether and by how much 

time to extend the Intended Completion Date within 21 days of the Contractor asking 
the Engineer for a decision upon the effect of a Compensation Event or Variation and submitting 
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full supporting information. If the Contractor has failed to cooperate in dealing with a delay, the 

delay by this failure shall not be considered in assessing the new Intended Completion Date. 

 

28 Delays Ordered by the Engineer 

 

28.1The Engineer may instruct the Contractor to delay the start or progress of any activity within 

the Works. Delay/delays totalling more than 30 days will require prior written approval of 

the Employer. 

 

29 Management Meetings 

 

29.1The Engineer may require the Contractor to attend a management meeting. The business of 

a management meeting shall be to review the plans for the Works. 

29.2The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be 

taken shall be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all those who attended the meeting. 
 
 

C. Quality Control 

30 Identifying Defects 
 

30.1The Engineer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer 

may instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect. 

 

31 Tests 

 

31.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall 

establish field laboratory at the location decided by Engineer. The field laboratory will have 

minimum equipments as specified in the Contract Data. The Contractor shall be solely 

responsible for : 

 

(a) Carrying out the mandatory tests prescribed in the MoRD Specifications, and 

(b) For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

 

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the 

Specifications to check whether any work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples. 
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32 Correction of Defects noticed during the Defects Liability Period and Routine 

Maintenance of Roads for five years 

 

32.1 The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins from the Completion Date and ends after five years. 

The Defects Liability Period shall be extended for as long as the Defects remain to be 

corrected. 

 

32.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. 
 

32.3 The Contractor shall do the routine maintenance of roads, including pavement, road sides 

and cross drains including surface drains to the required standards and in the manner as defined 

in clause 1.1 and keep the entire road surface and structure in Defect free condition during the 

entire maintenance period which begins from the Completion Date and ends after five years. 

 

32.4 In compliance to Programme of Routine maintenance  work ( as per clause 26.1) submitted 

by the contractor,  he shall carry out monthly inspection of roads under  maintenance, based on 

which , he shall submit monthly  bills , on line on e- Marg as detailed in subsequent  clauses. 
 

The routine maintenance standards shall meet the following minimum requirements:- 
 

(i)   Potholes on the road surface to be repaired soon after  ( but not more than 15 days to 
rectify) these appear or brought to   his   notice   either   during   the   Contractor’s  
monthly inspection or by the Engineer. 

 

(ii) Road shoulders to be maintained in proper condition to make them free from excessive 

edge drop offs, roughness, scouring or potholes. 
 

(iii) Cleaning of surface drains including reshaping to maintain free flow of water. 
 

(iv) Cleaning of culverts and pits for free flow of water. 
 

(v) Maintenance of road signs, pavement markings and other traffic control devices 
 

(vi) Any other maintenance operation required to keep the road traffic worthy at all times 

during the maintenance period. 
 

(vii) Maintenance of Cross -Drainage works. 

 
(viii) The maintenance activity includes clearing of tree branches to keep the sight distance visible all 

the time. 
 

32.5 To fulfil the objectives laid down in sub clauses 32.3 and 32.4 above, the Contractor shall 

undertake detailed inspection of the roads at least once in a month. The Engineer can increase this 

frequency in case of emergency. The Contractor shall forward to the Engineer, the record of 

inspection and rectification each month. The Contractor shall pay particular attention on those 

road sections which are likely to be damaged or inundated during rainy season. 
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32.6 The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies in maintenance, if any, noticed in his inspection, or brought to his notice. The 

Contractor shall remove the defects and deficiencies within the period specified in the notice and 

submit to the Engineer a compliance report. In any case , the rectification shall be done within 15 

days. 

 

33 Uncorrected Defects 

 
33.1 If the Contractor has not corrected a Defect pertaining to the Defects Liability Period 

under clause 32.1 and clause 32.2 of these Conditions of Contract, to the satisfaction of the 

Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 

having the Defect corrected, and the Contractor will pay this amount, on correction of the Defect. 
 

D. Cost Control 
 

34 Bill of Quantities 
 

34.1The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning, maintaining works, and lump sum amount per km for yearly routine 

maintenance for each of the five years separately, to be done by the Contractor. 

 

34.2The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item for the construction 

of roads. The payment for routine maintenance of roads to the Contractor is performance 

based. 

 

35 Variations 

 

35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of the Works, he 

considers necessary during the progress of the Works. Such Variations shall form part of the 

Contract and the Contractor shall carry them out and include them in updated Programmes 

produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by written 

confirmation, shall not be taken into account. 

 

36 Payments for Variations 

 

36.1If the quantity of work for any BOQ item is varied, it will not constitute a variation for the 

purpose of payment to the contractor, at a rate other than the one mentioned in the Agreement. 

36.2If the items for Variation are not specified in the Bill of Quantities, the Engineer shall derive 

the rate for such variation item from similar items in the Bill of Quantities. 

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.2, 

the Contractor shall, within 14 days of the issue of order of Variation work, inform the Engineer 

the rate which he proposes to claim, supported by analysis of the rates. The Engineer shall assess 

the quotation and determine the rate based on prevailing market rates within one month of the 

submission of the claim by the Contractor. As far as possible, the rate analysis shall be based 

on the standard data book and the relevant schedule of rates of the state. The recommendation 

of the Engineer on the rate so determined shall be submitted to the employer for approval. The decision 
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of the employer shall be final and binding on the Contractor. 

 

37 Cash Flow Forecasts 

 

37.1When the Programme is updated, the Contractor shall provide the Engineer with an updated 

cash flow forecast. 

 

38 Payment Certificates 

 

38.1The payment to the Contractor will be as follows for construction work: 

 

(a) The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 

with detailed measurement of the items of work executed. 

 

(b) The Engineer shall check the Contractor's monthly statement within 14 days and 

certify the amount to be paid to the Contractor. 

 

(c) The value of work executed shall be determined, based on measurements by the 

Engineer. 

 

(d) The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed. 

 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

 

(f) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 

 

(g) The payment of final bill shall be governed by the provisions of Clause 50 of 

GCC. 

 
38.2 The payment to the Contractor will be as follows for routine maintenance: 

The payment for routine maintenance of roads to the Contractor is performance based and at per km per 

year rate as provided in the contract. For assessing performance of roads and payment , contractor to 

register and submit monthly bills on maintenance on web based utility called e- Marg (www. 

emarg.gov.in). The performance of roads will be assessed on e-Marg, through regular routine inspection 

RI and Performance Evaluation PE by the engineer. The details of RI, marking system in PE and 

payment methodology is given in note below. The detailed marking  system is given in contract data, 

clause 4(vi). 
 

a. Payment for routine maintenance will be performance based. For certification of payment of routine 

maintenance, the engineer shall determine whether the contractor has actually achieved compliance 

to the Service Quality Level (and other requirements) specified in the Scope of Work, with reference 

to 100 point (hundred point) performance indexes assigned to various maintenance activities as given 

in the contract data of GCC and the engineer shall certify the amount to be paid to the contractor. If 

contractor has not corrected a Defect pertaining to the Defects Liability Period or attended 

maintenance work under clause 32 of these conditions, to the required standard and performance 

http://www/
http://www/
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index is below 80 points (eighty points) no payment will be released for that period even if such 

maintenance is attended in subsequent months. If performance index is 100 points full payment, at 

the approved rate, shall be released. If performance index is between 80 to 100, proportionate 

deduction in payment will be made for the works not attended during that period. 

b. For performance evaluation and payment of routine maintenance individual road shall be 

the unit. Evaluation shall be done separately for every km or part thereof (segment wise) 

and weighted average of marks obtained shall be considered while making payment. 

c. If any two segments get less than 80 marks or any particular segment continuously gets less than 80 

marks, the payment for whole road shall be denied. Details are as below. 

 

Note: The Routine Inspection and performance evaluation of road will be done for each KM or part of it, as 

the rates for maintenance are per KM basis. . For details, bidders to refer the latest SOP issued by NRIDA 

on Performance Based Maintenance Contract as applicable on the day of bid submission. The PBMC 

system is a web based system called e-Marg of latest version. The bill submissions by the contractors, 

Performance evaluation , photographic records, payment etc is on e-Marg and contractor is supposed to be 

well versed with the system. The performance evaluation and marking system is broadly as per the SOP 

issued by NRIDA and final marking is subject to the entire satisfaction of the engineer, who has full 

authority to asses and give marks in PE. 
 

 ROUTINE INSPECTIONS 
1. Every road must be inspected for Routine Inspection (RI) at least once in two months. 

(Bi-monthly frequency) 

2. Routine inspection can be carried out by any of the PIU officers including Sub 

Engg/JE/AE/DE/AEE/EE or equivalent. 

3. RI is to be carried out using eMARG mobile app only. 

4. For the purpose of RI, each road shall be divided into segments of one kilometre or 

part thereof. Complete road length shall be compulsorily inspected during a routine 

inspection. 

5. For each segment two geo-tagged and time-stamped photographs shall be uploaded 

for each segment. The chainages for capturing photographs shall be system generated to 

ensure randomness. 

6. During RI, inspected segment shall be graded as Satisfactory(S), Satisfactory but 

requires improvement (SRI) and Unsatisfactory (U) as per the prescribed format in e-Marg. 

7. The concerned officers and contractor can view the detailed report of the RI using their 

respective log-in credentials. 

 

 
 PERFORMANCE EVALUATION 

1. Every road must be evaluated at least once in two months. (Bi-monthly frequency) 

2. PE can be carried out by any of the PIU officers including Sub Engg/JE/AE/DE/AEE or 
equivalent. 

3. For the purpose of  PE, each road  shall be divided into segments of one kilometre or part 

thereof. Based on the grading of RI and photographs uploaded during RI, every segment 
is given marks out of 100 on the parameters fixed for PE. The weighted average marks are 
then evaluated for the entire road. 

4. All the PE conducted need to be  finalized by the respective PIU-in- charge. While finalizing 
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PE, PIU-in- charge may change the marks given to the road by the inspecting officer, along 

with mentioning the reasons for the change made. 

5. Criteria for Payment based on the marks obtained in PE is as follows: 

a) If the weighted average marks for the entire road is 100 then full payment will be done. 

b) If the weighted average marks for the entire road is between 80 and 100, then 

proportionate payment will be done. For e.g if the marks obtained is 88 out of 100 then 
88% of the amount of bill raised will be paid. 

If the weighted average marks for the entire road is less than 80 then no 

payment will be done for the entire road. 

d) If any two segments of a road get less than 80 marks in the same PE, then no 

payment will be done for the entire road. 

e) If any particular segment of a road gets less than 80 marks in two consecutive 

PE, then no payment will be done for the entire road. 

 

d. The Contractor shall submit to the Engineer a bill every month for the routine maintenance of the roads 

from the date the maintenance period starts i.e. from completion date as defined in Clause 1.1, it will be 

supported with a copy of the record of the Contractor’s monthly inspection and other instructions received 

from the Engineer. 
 

e. The payment will be made Six monthly for the monthly bills received and as certified by the Engineer 

based on performance by the Contractor. 

 

f. The contractor shall submit monthly bills by the 10th  day of the next month ( on web based software 

utility e- Marg) and If the bill for a month is not received from the  Contractor , he forfeits his right for the 

payment and no  payment shall be due to the contractor. 

 

On  submission of  timely bills,  engineer to  certify  the  quality  and  actions  taken  as  per  clause  32.6  

by  the  contractor, by way of Routine inspection and Performance 

evaluation,  marking system as  explained  herein before, the frequency of RI and PE is every two  months  

and payment  of bills  is six  monthly. Engineer  can not delay RI and PE as these become due on e- Marg( 

a web based software utility as explained in  succeeding  paras and herein before. 

 

g. If the Contractor has failed to carry out the maintenance within the period specified by the Engineer, no 

payment of any kind will be due to the Contractor for that month. 

 

 

39. Payments 

 

39.1Payments shall be adjusted for deductions for advance payments, security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under the law. The 

Employer shall pay the Contractor the amounts the Engineer has certified, within 15 days 

of the date of each certificate. 

 

39.2The Employer may appoint another authority, as specified in the Contract Data (or any 

other competent person appointed by the Employer and notified to the Contractor) to make 

payment certified by the Engineer. 

 

39.3Items of the Works for which no rate or price has been entered in the Bill of Quantities, 

will not be paid for by the Employer and shall be deemed covered by other rates and prices 
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in the Contract. 

 

39.4 Payment for the routine maintenance of the roads will be made Six Monthly for the 

satisfactory maintenance of the Works and based on the monthly bills submitted by the 

Contractor as per Clause 38.2 above and certified by the engineer, within 15 days of the date of 

each certificate. 

 

40 Compensation Events 

 

40.1 The following shall be Compensation Events unless they are caused by the Contractor: 

 

(a) The Engineer orders a delay or delays exceeding a total of 30 days. 

(b) The effects on the Contractor of any of the Employer's Risks. 

 

40.2If a Compensation Event would prevent the Works being completed before the Intended 

Completion Date, the Intended Completion Date shall be extended. The Engineer shall 

recommend to the Employer whether and by how much the Intended Completion Date shall 

be extended. Final approval shall rest with the Employer. 

41 Tax 

41.1 The rates quoted by the contractor shall deemed to be exclusive of the Goods and Services Tax 

(GST) but including labour cess, other levies, duties, royalties, cess, toll, taxes of local bodies and authorities 

that the contractor will have to pay for the performance of this contract. The employer will perform such 

duties in regard to the deduction of such taxes including GST at source, require deductions in this reference 

will be made as per applicable law. GST as per prevailing rate at the time of payment/bill submission shall 

be made applicable presently @ 12%) and shall be paid on the whole work carried out as accepted by the 

engineer, while making the payment. 
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42 Currencies 

42.1All payments will be made in Indian Rupees. 

 

43 Security Deposit 

 

43.1The Employer shall retain security deposit of five percent and Performance Security of two 

and a half percent of the amount from each payment due to the Contractor until completion of 

the whole of the construction Work. No security deposit/ retention shall be retained from the 

payments for Routine Maintenance of works. In case, the Contractor furnishes bank guarantee 

for the amount equal to Performance Security of two and a half percent retained from each 

payment due to the Contractor, the same amount shall be repaid to the Contractor subject to 

condition that the validity of bank guarantee is as per provision of Clause 46.2 of GCC. 

43.2On the satisfactory completion of the whole of the construction work, half the total amount 

retained as security deposit is repaid to the Contractor, one-fourth of the total amount retained 

as security deposit is repaid to the Contractor at the end of 2nd year after completion of the 

construction work and balance of the amount retained as security deposit is repaid to the 

Contractor at the end of 3rd year after completion of the construction work subject to condition 

that the Engineer has certified that all defects notified by the Engineer to the Contractor before 

the end of period prescribed for repayment have been corrected. 

43.3The additional Performance Security for unbalanced bids as detailed in Clause 46 of the 

Conditions of Contract is repaid to the Contractor when the construction work is complete. 

43.4The Performance Security equal to five percent of the Contract Price as detailed in Clause 46 

of Conditions of Contract is repaid to the Contractor when the period of five years fixed for 

Routine Maintenance is over and the Engineer has certified that the Contractor has 

satisfactorily carried out the Routine Maintenance of the works. If the Routine Maintenance part 

of the contract is not carried out by the Contractor as per this Contract, the Employer will be free to 

get the Routine Maintenance work carried out from another source and the amount required for this 

work will be recovered from the amount of Performance Security available with the Employer and/ or 

from any amounts of the Contractor whatever is due along with additional 20 percent amount as 

penalty. 

43.5If the Contractor so desires, then the Security Deposit can be converted into any interest 

bearing security of scheduled commercial bank in the name of the Employer or National 

Saving Certificates duly pledged in favour of the Employer for Defects Liability Period. 

 

44 Liquidated Damages 

 

44.1In the event of failure on part of the Contractor to achieve timely completion of the project, 

including any extension of time granted under Clause 27, he shall, without prejudice 
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to any other right or remedy available under the law to the Employer on account of such breach, 

pay as agreed liquidated damages to the Employer and not by way of penalty in a sum calculated 

at the rate per week or part thereof as stated in the Contract Data. For the period  that the 

Completion Date is later than the Intended Completion Date, liquidated damages at  the same 

rate shall be withheld if the Contractors fails to achieve the milestones prescribed in the Contract 

Data. However, in case the Contractor achieved the next milestone, the amount  of the liquidated 

damages already withheld shall be restored to the Contractor by adjustment in the payment 

certificate. Both the Parties expressly agree that the total amount of liquidated damages shall 

not exceed 10% (ten percent) of Initial Contract Price and that the liquidated damages payable 

by the Contractor are mutually agreed genuine pre-estimated loss and without any proof of 

actual damage likely to be suffered and incurred by the Employer; and the Employer is entitled 

to receive the same and are not by way of penalty. 

 

The Employer may, without prejudice to any other method of recovery, deduct the 

amount of such damages from any sum due, or to become due to the Contractor or from 

Performance Security or any other dues from Government or semi Government bodies within 

the state. 

 

The payment or deduction of such damages shall not relieve the Contractor from his 

obligations to complete the Works, or from any other of his duties, obligations or responsibilities 

under the Contract. 

 

The Contractor shall use and continue to use his best endeavours to avoid or reduce 

further delay to the Works, or any relevant Stages. 

 

44.2If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any such payment of liquidated damages by the Contractor by adjusting 

the next payment certificate. 

 

44.3It is agreed by the Contractor that the decision of the Employer as to the liquidated damages 

payable by the Contractor under this Clause shall be final and binding. 

 

45 Advance Payment 

 

45.1On the request of the Contractor, the Employer will make the following advance payment to 

the Contractor against submission by the Contractor of an Unconditional Bank Guarantee 

from a scheduled Commercial bank acceptable to the Employer in amounts equal to 110% 

(one hundred ten percent) of the amount of the advance payment being requested: 

 

(a) Mobilization advance up to 5% (five percent) of the initial contract price 

excluding the contract price for routine maintenance 

(b) Equipment Advance up to 90% (ninety percent) of the cost of the new equipment 

brought to the site, subject to a maximum of 10% ( ten percent) of the initial 

contract price excluding the contract price for routine maintenance 

 

The Bank Guarantee shall remain effective until the advance payment has been repaid, 

but the amount of the guarantee shall be progressively reduced by the amounts repaid by the 
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Contractor. Interest will not be charged on the advance payment. However, if the Contract is 

terminated due to default of the Contractor, the Mobilization Advance and the Equipment 

Advance shall be deemed to be an interest bearing advance at the base rate of the State Bank of 

India, as application on the date of such advance payment. 

 
45.2The Contractor is to use the advance payment only to pay for Equipment, plant and 

Mobilization expenses required specifically for execution of the Works. The Contractor shall 

demonstrate that the advance payment has been used in this way by supplying copies of 

invoices or other documents to the Engineer. 

 

45.3The advance payment shall be recovered by deducting proportionate amounts from payments 

otherwise due to the Contractor for the construction work, following the schedule of 

completed percentages of the Works on a payment basis. No account shall be taken of the 

advance payment or its repayment in assessing valuations of work done, Variations, price 

adjustments, Compensation Events, or liquidated damages. 

 

46 Securities 

 

46.1The Performance Security equal to 5% (five percent) of the Contract Price and additional 

security for unbalanced bids shall be provided to the Employer. Out of total Performance 

Security equal to 5%(five percent) of Contract Price, half shall be delivered to the Employer 

no later than the dates specified in the Letter of Acceptance and shall be issued in the form 

given in Contract Data; however, balance half Performance Security shall be retained at the 

rate of two and a half percent of each payment due to the Contractor until completion of whole 

of the construction work. 

46.2The Performance Security shall be valid until a date 45 days from the date of issue of 

certificate of completion of construction work and maintenance work subject to the condition 

that if the Performance Security is in the form of a Bank Guarantee, the period of validity of 

Bank Guarantee could be one year initially; however, the Contractor would get this Bank 

Guarantee extended in such a way that an amount equal to five percent of the Contract Price 

is always available with Employer until 45 days after the lapse of the Defects Liability Period. 

If the Contractor fails to maintain the above Performance Security, the Employer would 

recover the same from any dues payable to the Contractor. 

 

47 Cost of Repairs 

 

47.1Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Liability Period shall be remedied by the Contractor at his 

cost if the loss or damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 

 

48 Completion of Construction and Maintenance 
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48.1The Contractor shall request the Engineer to issue a certificate of completion of the 

construction of the Work and the Engineer will do so upon deciding that the Work is 

completed. 

48.2The Contractor shall request the Engineer to issue the certificate of completion of the Routine 

Maintenance and the Engineer will do so upon deciding that the work of Routine Maintenance 

is completed. 

 

49 Taking Over 

 

49.1The Employer shall take over the Works within seven days of the Engineer's issuing a 

certificate of Completion of Works. The Contractor shall continue to remain responsible for 

its Routine Maintenance during the maintenance period. 

49.2The Employer shall take over the maintained road within seven days of the Engineer issuing 

a certificate of completion of the work of Routine Maintenance. 

 

50 Final Account 

 

50.1The Contractor shall submit to the Engineer a detailed account of the total amount that the 

Contractor considers payable for works under the Contract within 21 days of issue of 

certificate of completion of construction of Works. The Engineer shall issue a Defects 

Liability Certificate and certify any payment that is due to the Contractor for Works within 

42 days of receiving the Contractor's account if it is correct and complete. If the account 

submitted by the Contractor is not correct or complete, the Engineer shall issue a schedule to 

the Contractor, within 42 days, that states the scope of the corrections or additions that are 

necessary. If the revised account is still unsatisfactory, after it has been resubmitted by the 

Contractor, the Engineer shall decide on the amount payable to the Contractor and issue a 

payment certificate within 28 days of receiving the Contractor’s revised account. The payment 

of final bill for construction of Works will be made within 14 days thereafter. 

 

50.2In case the account for construction is not received within 21 days of issue of Certificate of 

Completion as provided in clause 50.1 above, the Engineer shall proceed to finalise the 

account and issue a payment certificate within 28 days. The payment of final bill for 

construction of Works will be made within 14 days thereafter. 

 

50.3The Contractor shall submit to the Engineer a detailed account of the total amount that the 

Contractor considers payable for maintenance of works under the contract 21 days before the 

end of the Routine Maintenance Period. The Engineer shall issue a Routine Maintenance 

Completion Certificate and certify any final payment that is due to the Contractor within 21 

days of receiving the Contractor's account if it is correct and complete. If it is not, the Engineer 

shall issue within 21 days a schedule that states the scope of the corrections or additions that 

are necessary. If the revised account is still unsatisfactory after it has been resubmitted by the 

Contractor, the Engineer shall decide on the amount payable to the Contractor and issue a 

payment certificate within 28 days of receiving the Contractor’s revised account. The payment 

of final bill for routine maintenance will be made within 14 days thereafter. 

 

50.4In case the account for routine maintenance is not received within 21 days of issue of 

Certificate of Completion as provided in clause 50.3 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days. The payment of final bill 
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for routine maintenance will be made within 14 days thereafter. 

 

51 Operating and Maintenance Manuals 

 

51.1If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the Contract Data. 

51.2If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 

amount stated in the Contract Data from payments due to the Contractor. 

 

52 Termination 

 

52.1The Employer may terminate the Contract if the Contractor causes a fundamental breach of 

the Contract. 

52.2Fundamental breaches of the Contract shall include, but shall not be limited to, the following: 

 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 

(b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

(c) the Engineer gives Notice that failure to correct a particular Defect whether pertaining 

to construction work or pertaining to defects liability period is a fundamental breach of 

the Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer; 

(d) the Contractor does not maintain a Security, which is required; 

(e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in clause 44.1; 

(f) the Contractor fails to provide insurance cover as required under clause 13; 

(g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt, 

fraudulent or coercive practice in competing for or in executing the Contract. For the 

purpose of this clause, “corrupt practice” means the offering, giving, receiving, or 

soliciting of anything of value to influence the action of a public official in the 

procurement process or in Contract execution. “Fraudulent Practice” means a willful 

misrepresentation or omission of facts or submission of fake/forged documents in  order 

to induce public official to act in reliance thereof, with the purpose of obtaining unjust 

advantage by or causing damage to justified interest of others and/or to influence the 

procurement process to the detriment of the Government interests.And, this includes 

collusive practice among Bidders (prior to or after bid submission) designed to establish 

bid process at artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition. “Coercive practice” means the 
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act of obtaining something, compelling an action or influencing a decision through 

intimidation, threat or the use of force directly or indirectly, where potential or actual 

injury may befall upon a person, his/ her reputation or property to influence their 

participation in the tendering process. 

(h) if the Contractor has not completed at least three-eighth of the value of construction 

Work required to be completed after half of the completion period has elapsed; 

(i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 

the period specified in the Contract Data; 

(j) if the Contractor fails to deploy machinery and equipment or personnel as specified in 

the Contract Data at the appropriate time; and 

(k) if the Contractor fails to pay EPF/ ESI contribution as required under prevailing laws; 

(l) if the Contractor engages child labour in violation of prevailing laws; 

(m) if the Contractor fails to ensure that there is no gender bias in engagement of labour and 

other employees and in payment of wages and he discriminate against female workers. 

(n) any other fundamental breaches as specified in the Contract Data 

 

52.3Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

52.4If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible. 

 

53 Payment upon Termination 

 

53.1(i) If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a certificate for the value of the work done, less liquidated damages, 

less advance payments received up to the date of the issue of the certificate and less the 

percentage to apply to the value of the work not completed, as indicated in the Contract Data. 

If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered from the Security Deposit, and Performance Security. If any 

amount is still left un-recovered it will be a debt payable to the Employer from State PMGSY 

works, any other State Government works including State Public Sector works executed by 

the Contractor. 

 

53.1(ii) If the Contract is terminated because of a fundamental breach of contract by the 

Contractor due to non compliance of the requirements of clause 32 of GCC regarding defects 

liability period and routine maintenance of roads for five years, the Engineer will assess the cost 

of having the defect corrected. If the total amount due to the Employer exceeds any payment 

due to the Contractor, the difference shall be recovered from the Security Deposit  and 

Performance Security. If any amount is still left un-recovered, it will be recovered from any 

dues payable to the Contractor from State PMGSY works, any other State Government works 

including State Public Sector works executed by the Contractor. If any amount still remains 

unrecovered, it shall be recovered as arrears of land revenue. 

 

 53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 
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costs of protecting and securing the Works and less advance payments received up to the date 

of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 

deducted at source as per applicable law. 

 
 

54 Property 

54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 

property of the Employer for use for completing balance construction work  if the Contract is terminated 

because of the Contractor's default, till the Works is completed after which it will be transferred to the 

Contractor and credit, if any, given for its use. 

 

55 Release from Performance 

 

55.1If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which a commitment was made. 

55.2Death or permanent invalidity of the Contractor: the Contractor shall indicate his nominee for the 

Contract at the time of signing of Agreement. If a Contractor dies during the currency of the 

Contract or becomes permanently incapacitated, and his/her nominee are not willing to complete 

the Contract, the Contract shall be closed without levying any damages/compensation as provided 

for in clauses 44 and 53 of GCC. 

 

However, if the nominee expresses his/her intention to complete the balance work and 

the competent authority is satisfied about the competence of the nominee, then the competent 

authority shall enter into a fresh agreement for the remaining work strictly on the same terms 

and conditions, under which the Contract was initially awarded. 

 

F. Other Conditions of Contract 

56 Labour 

 

56.1The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 

the engagement of all staff and labour, local or other, and for their safety, payment, housing, 

feeding and transport. 

56.2The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the numbers 

of the several classes of labour from time to time employed by the Contractor on the Site and 

such other information as the Engineer may require. 

 

57 Compliance with Labour Regulations 
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57.1During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times 

by all existing labour enactments and rules made thereunder, regulations, notifications and bye 

laws of the State or Central Government or local authority and any other labour law (including 

rules), regulations, bye laws that may be passed or notification that may be issued under any 

labour law in future either by the State or the Central Government or the local authority. Salient 

features of some of the major labour laws that are applicable to construction industry are given 

in Appendix to Part I General Conditions of Contract. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made there under, 

regulations or notifications including amendments. If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 

the part of the Contractor, the Engineer/Employer shall have the right to deduct any money due 

to the Contractor including his amount of Performance Security. The Employer/Engineer shall 

also have the right to recover from the Contractor any sum required or estimated to be required 

for making good the loss or damage suffered by the Employer. 

 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

57.2Full compliance of statutory requirements apart, the Contractor shall pay rates of wages and 

observe conditions of labour not less favourable than those established for the trade or the 

industry where the work is carried out. The Contractor shall make himself aware of all labour 

regulations and their impact on the cost and build up the same in the Contract Price. During 

the Contract Period, unless and otherwise provided in the Contract, no extra amount in this 

regard shall be payable to the Contractor, for whatsoever reason. 

57.3In the event of default being made in the payment of any money in respect of wages of any 

person employed by the Contractor or any of its sub-contractors of any tier in and for 

carrying out of this Contract and if a claim therefore is filed in the office of the Labour 

Authorities and proof thereof is furnished to the satisfaction of the Labour Authorities, the 

Employer may, failing payment of the said money by the Contractor, make payment of such 

claim on behalf of the Contractor to the said Labour Authorities and any sums so paid shall 

be recoverable by the Employer from the Contractor. 

57.4It shall be the responsibility of the Contractor to pay EPF/ESI contributions as required 

under prevailing laws. The Contractor shall bear all such cost and it would be deemed to be 

included in the Contract Price. 

57.5The employment of child labour is prohibited in the Contract. The Contractor shall comply 

with the Child Labour (Prohibition and Regulation) Act, 1986. 

57.6The Contractor shall ensure that there is no gender bias in engagement of labour and other 

personnel and shall not make any discrimination against female employees. The Contractor 

shall comply with the Equal Remuneration Act, 1979 and Maternity Benefit Act, 1961. 

57.7The Contractor shall have a Labour Welfare Organisation which shall be responsible for 

labour welfare and compliance with prevalent labour laws, statutes and guidelines. In this 

context, the Contractor is also required to familiarize himself with Labour Welfare Rules of 

the state concerned and comply with the provisions of the Building and other Construction 

Workers (Regulation and Employment & Conditions of Service), Act 1996 and the Cess 

Act, 1996. 

57.8The Contractor shall provide and maintain at his own expense, all necessary accommodation 

and welfare facilities as per prevailing labour and welfare laws for his (and his Sub-
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contractor’s) staff and labour. 

57.9The Contractor shall prepare and submit compliance reports of adherence to labour laws as 

and when directed by the Engineer. 

 

58 Drawings and Photographs of the Works 

 

58.1 The Contractor shall do photography/video photography of the site firstly before the start 

of the work, secondly mid-way in the execution of different stages of work and lastly after 

the completion of the work. No separate payment will be made to the Contractor for this. 

58.2 The Contractor shall not disclose details of Drawings furnished to him and works on which 

he is engaged without the prior approval of the Employer in writing. No photograph of the 

works or any part thereof or plant employed thereon, except those permitted under clause 

58.1, shall be taken or permitted by the Contractor to be taken by any of his employees or 

any employees of his sub-Contractors without the prior approval of the Employer in 

writing. No photographs/ Video photography shall be published or otherwise circulated 

without the approval of the Employer in writing. 
 

59. The Apprentices Act, 1961 

59.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (III 

of 1961), the rules made there under and the orders that may be issued from time to time under the 

said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities 

and penalties provided by the said Act and said Rules. 
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Contract Data to General Conditions of Contract 
 

 

Clause Reference 
 

Items marked “N/A” do not apply in this Contract. 

 

1. The Employer is [Cl.1.1] 

 

Designation: 

 

Address: 

Name of authorized Representative 

Telephone No.(s): Office: 

Mobile No.: 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): 

 
 

2. The Engineer is 

Designation: 

Address: [Cl.1.1] 

 

Telephone No.(s): Office: 

Mobile No.: 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): 
 

3. The Intended Completion Date for the whole of the Works is    

months after start of work. 

[Cl.1.1, 17&27] 

 

4. Routine Maintenance during five years after the Completion Date is defined as follows: 

 

Maintenance operations during the period of 5 years shall be based on Chapter 11 of 

Rural Roads Manual (IRC:SP:20:2002). Its specific provisions are:- 

 

Except where otherwise indicated, the Employer prior to issuance of the bidding documents 

should fill in all Contract Data. Schedules and reports to be provided by the Employer should 

be annexed. 
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(i) Clause  11.2,  ibid,  explains  the  various  types  of  distress/defects   of  pavements. For 

example, cracks, ravelling, rutting, pot holes etc. 

 

(ii) Clause  11.3,  ibid,  defines  different  maintenance  activities. For example, fog seal, 

bituminous surface treatment, etc. 

 

(iii) Clause 11.4, ibid, suggests planning of routine maintenance. 

 

(iv) Clause 11.5 and Clause 11.6 (a), ibid, define preventive and corrective maintenance, and 

classify activities of routine maintenance and repairs. 

 

(v) Clause 11.7, ibid, discusses in detail the assessment of defects and maintenance measures 

for sealed roads, roads with rigid / RCCP and roads with special pavement. 

 

(Note: A periodical renewal is not part of routine maintenance). 

 

(vi) The periodicity of routine maintenance activities shall be as follows, this is for guidance only , 

however , road is to be maintained in serviceable condition all the time and payment is performance based 

, as per performance evaluation and marks obtained. 

Routine Maintenance Activities and their frequency with performance index (PI) – BT/Gravel 

Road 

S.No. 

Name of 

Item/ Activities 
 

 
Frequency 

of operation 
in a year 

 
PI 

Plain & 
Rolling 
Terrain 

Hilly Terrain 
 

1. Maintenance of 

Bituminous surface 

road and / or gravel 

road and/or WBM road 

including filling 

potholes and patch 

repairs etc. As per 

clause 1904, 1906 of the 

MoRD Specifications ( 

As per Annexure- 14.10 

of Operation manual) 

As and when 

required 50 40 

2. Restoration o rain cuts 

and dressing of side 

slopes/berms as per 

clause 1902 of the 

Specification  (As per 

Annexure- 14.10 of 

Operation manual) 

Once generally 

after rains (In 

case of areas 

having rainfall 

more than 1500 

mm per year, as 

and when 

required). 

10 5 

3. Making up of 

berms/shoulders as per 

As and when 

required 20 20 
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clause1903 o the ( As 

per Annexure- 

14.10 of Operation 

manual) 
4. Maintenance of 

drains as per clause 

1907 of the 

Specifications. ( As 

per Annexure- 

14.10 of Operation 

manual) 

Twice (In case 

of hill roads as 

and when 

required 3 8 

5. 
Maintenance of culverts 

an cause ways as per 

clause 1908 and 1909 of 

the MoRD (As per 

Annexure 14.10 of 

Operation manual) 

Twice (In case 

of hill roads as 

and when 

required) 
4 10 

6. Maintenance of guard 

rails and parapet rails 

as per clause 1911 the 

MoRD Specification ( 

As per Annexure- 

14.10 of Operation 

manual) 

Maintenance as 

and when 

required.  

Repairing once 

in a year 
1 1 

7. Maintenance of road 

signs, speed breakers, 

standing tree adjacent to 

road wherever required 

as per clause 1910 of 

the MoRD 

Specification (As per 

Annexure- 14.10 of 

Operation manual). 

Maintenance 

as and when 

required. 

Repairing once 

in every two 

years 
2 4 

8. Maintenance of 200 m 

and Kilo Meter stones 

as per clause 1912 the 

MoRD Specification ( 

As per Annexure- 

14.10 of Operation 

manual). 

Maintenance 

as and when 

required. 

Repairing 

once in a 

year 

 

2 

 

2 

9. Cutting of branches of 

trees, shrubs and 

trimming of grass and 

weeds etc. A per clause 

1914 of the MoRD 

Specification ( As per 

Once generally 

after rains (In 

case of areas 

having rainfall 

more than 

1500 mm per 

 

3 

 

5 
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Annexure- 14.10 of 

Operation manual) 

year, as and 

when required. 
10. White washing parapets 

of Works including CD 

As per Annexure-14.10 

of Operation manual) 

 

Once in a year 
 

2 

 

3 

11. Painting of guard stones Twice in a year 2 1 

12. 
Re-fixing displaced 

guard stones 
Once in a year 1 1 

 
 

Total Marks 100 100 
Routine Maintenance Activities and their frequency with  performance index – CC Road 

S.No Name of 

Item/Activity 

Frequency of     

operations in the 

year 

Plain & 

Rolli ng 

Terrain 

Hilly Terrain 

 
1 

Maintenance of 
Concrete surface 
including crack sealing 
spot patching with 

PCC or 

bituminous concrete 

as per provisions of 

IRC SP83. 

As and when 
required 

 
50 

 
40 

2. Restoration of rain 

cuts and dressing of 

side slopes/berms as 

per clause 1902 of the 

Specifications. (As per 

Annexure-14.10 of 

Operation manual) 

 

Once generally after 
rains or as and 
when required. 

 10 5 

3. Making up of 
berms/shoulders as 
per clause1903 of the 
( As per Annexure-
14.10 of Operation 
manual) 

As and when 
required 

 
20 

 
20 

4. 
Maintenance of 
drains as per clause 
1907 of the 
Specifications. (As 
per Annexure-14.10 
of Operation 
manual) 

Twice (In case of Hill 

roads as and when 

required 

 
3 

 
8 

5. Maintenance of culverts 

and cause ways as per 

clause 1908 and 1909 of 

the Specifications. (As per 

Annexure-14.10 of 

Operation manual) 

Twice (In case 

of Hill roads as and 

when required 

 
4 

 
10 
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6. Maintenance of guard 
rails and parapet rails 
as per clause 1911 of 
the MoRD 
Specifications ( As per 
Annexure-14.10 of 
Operation manual) 

Maintenance e as 

and when required. 

Repairing once in a 

year 

 
1 

 
1 

7. Maintenance of  road 
signs, speed breakers, 
standing trees 
adjacent to road 
wherever required as 
per clause 1910 of the 
MoRD Specifications  
(As  per Annexure- 
14.10 of 
Operation manual). 

Maintenance as 

and when 

required. 

Repairing once in 

every two years 

 
2 

 
4 

8. Maintenance     of 

200 m and kilo meter 
stones as per clause 
1912 of the MoRD 
Specifications (As  per 
Annexure- 14.10 of 
Operation manual). 

Maintenance as and 
when required. 
Repairing once in a 
year 

 
2 

 
2 

9. Cutting of 

branches of trees, 
shrubs and 
trimming of 
grass and weeds etc. 
as per clause 1914 of 
the MoRD 
Specifications (As per       
Annexure- 
14.10 of 
Operation manual). 

Once generally after 
rains (In case of 
areas having rainfall 
more than 1500 
mm per year, as 
and when required. 

 
3 

 
5 

10. 
White washing parapet of  

of Works including CD 

(As per Annexure-14.10 

of Operation manual) 

Once in a year 2 3 

11. Painting of guard 
stones 

Twice in a year 2 1 

12. Re-fixing displaced 
guard stones 

Once in a year  1 1 

 
 Total: 100 100 

 

(vii) Appendix 11.3, ibid, covers the special problems of Road Maintenance in Heavy Rainfall 

/ Snow fall areas. 
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(viii) Appendix 11.4, ibid, explains the nature of duties in maintenance of shoulders, drainage structures 

and causeways. 

 
 

5. The Site is located at km ……………………to km. ……………. [Cl.1.1] 

 

6. The Start Date shall be  days after the date of issue of the Notice to [Cl.1.1] 

Proceed with the work. 

7. (a)  The name and identification number of the Contract is : [Cl.1.1] 
 

(b)  The Works consist of   [Cl.1.1] 
 

 
 

  . The works shall, inter-alia, include the following, as specified or as 

directed. 
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Clause Reference 
 

 

(A) Road Works 

 

Site clearance; setting-out and layout; widening of existing carriageway and 

strengthening including camber corrections; construction of new road bituminous 

pavements remodeling/construction of junctions, intersections, supplying and placing of 

drainage channels, flumes, guard posts and other related items; construction/extension 

of cross drainage works, bridge, approaches and other related items; road markings, road 

signs and kilometer/hectometer stones; protective works for roads/bridges; all aspects of 

quality assurance of various components of the works; rectification of the Defects in the 

completed works during the Defects Liability Period; submission of “As-built” drawings 

and any other related documents; and other item of work as may be required to be carried 

out for completing the works in accordance with the Drawings and provisions of the 

Contract and to ensure safety and planting of trees along the roads. 

 

(B) CD Works including bridges 

 

Site clearance; setting out, provision of foundations, piers, abutments and bearings; pre-

stressed/reinforced cement concrete superstructure; wearing coat, hand railings, 

expansion joints, approach slabs, drainage spouts/down-take pipes, provision of suitably 

designed protective works; providing wing/return walls; provision of road markings, 

road signs etc.; all aspects of quality assurance; clearing the Site and handing over the 

works on completion; rectification of the Defects during the Defects Liability Period and 

submission of “As-built” drawings and other related documents; and other items of work 

as may be required to be carried out for completing the works in accordance with the 

Drawings and the provisions of the Contract and to ensure safety. 

 

(C) Maintenance and Other Items 

 

As required to fulfill all the contractual obligations as per the Bid documents. 

 

8. Section completion is [Cl 2.2] 

 

9. The following documents also form part of the Contract : [Cl.2.3(11)] 
 
 

10. (a)  The law which applies to the Contract is the law of Union of India. [Cl.3.1] 

 

(b)  The language of the Contract documents is  . [Cl.3.1] 

 

11. The Schedule of Other Contractors is attached. [Cl. 8.1] 
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12 A. The Technical Personnel for construction work are: 

[Cl. 9.2] 

 

 

 

 

 

For field testing laboratory ; 

 
Technical Personnel Number 

 
 

 
 

 
 

 

B. For routine maintenance 

Technical Personnel Number Experience in Road Works 

A. Degree Holder in Civil 

Engineering 

B. Diploma Holder in Civil 

Engineering 

  

 

13(a) Amount and deductible for insurance are: [Cl. 13.1] 
 
 

 
 

13(b) Amount and deductible for insurance are: [Cl. 13.3 (a) 
 
 

 
 

14. Site investigation report [Cl.14.1] 

 

15. The key equipments/ machinery for construction of works shall be: 

 

 

 

 

[Cl. 16.2] 

Technical Personnel Number Experience in Road Works 

i). Degree Holder in Civil 

Engineering 

ii). Diploma Holder in Civil 

Engineering 

  

 

S. 
No. 

Name of Equipment/ Machinery Quantity 
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16. (a)  Competent authorities are::   [Cl. 24.1] 

Superintending Engineer  with powers up to    

Chief Engineer  with powers up to    
 

17. (a)  The period for submission of the programme for approval of Engineer [Cl.26.1] 

shall be  days from the issue of Letter of Acceptance. 

 

(b) The updated programme shall be submitted at interval of  days. [Cl. 26.3] 

 

(c) The amount to be withheld for late submission of an updated [Cl. 26.3] 

programme shall be Rs.  lakhs. 

 

18. The key equipments for field laboratory shall be: 

 
S. No. Name of Equipment Quantity 
   

   

   

   

[Cl. 31.1a] 
 

. 

19. The authorized person to make payments is    

 
[ Cl.39.2] 

 

20. (a) Milestones to be achieved during the contract period 

 

(1) 1/8th of the value of entire contract work up to 1/4th of the 

period allowed for completion of construction 

(2) 3/8th of the value of entire contract work up to ½ of the 

period allowed for completion of construction 

(3) 3/4th of the value of entire contract work up to ¾th of the 

period allowed for completion of construction 

 

(b)  Amount of liquidated damages for For Whole of work 

delay in completion of works 1 percent of the Initial 

Contract Price, rounded 

off to the nearest 

thousand, per week. 

 

(c) Maximum limit of liquidated damages for 10 per cent of the Initial 

delay in completion of work. Contract Price rounded 

off to the nearest thousand. 

[Cl.44.1] 
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21. The standard form of Performance Security acceptable to the Employer 

shall be an unconditional Bank Guarantee of the type as presented in the 

Bidding Documents, or Fixed Deposit Receipt from a scheduled 

Commercial bank. [Cl. 46.1] 

 
 

22. (a) The Schedule of Operating and Maintenance Manuals  . [Cl.51.1] 

 

(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are [Cl.51.1] 

required is within 28 days of issue of certificate of completion of whole 

or section of the work, as the case may be. 

 

23. The amount to be withheld for failing to supply “as-built” drawings [Cl.51.2] 

by the date required is Rs.  Lakhs. 

 

24. (a) The period for setting up a field laboratory with the prescribed equipment 

is  days from the date of notice to start work [Cl.52.2 (i)] 

 

(b) The following events shall also be fundamental breach of Contract : [Cl.52.2 (k)] 

“The Contractor has contravened Clause 7.1 and Clause 9 of 

Part I General Conditions of Contract 

 

25. The percentage to apply to the value of the work not completed 

representing the Employer’s additional cost for completing the Works 

shall be  percent. [Cl.53.1(i)] 
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Appendix to Part I General Conditions of Contract 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS 

APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 

CONSTRUCTION WORK. 

(a) Workmen Compensation Act 1923: - The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 

 

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee has 

completed the prescribed minimum years (say, five years) of service or more or on 

death the rate of prescribed minimum days’(say, 15 days) wages for every completed 

year of service. The Act is applicable to all establishments employing the prescribed 

minimum number (say, 10) or more employees. 

 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the Employer plus workers at the rate prescribed (say, 

10% or 8.33%). The benefits payable under the Act are: 

 

(i) Pension or family pension on retirement or death as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc. 

 

(d) Maternity Benefit Act 1961: - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

 

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour and in 

case the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by Law. The Principal Employer is required to take Certificate of 

Registration and the Contractor is required to take license from the designated Officer. 

The Act is applicable to the establishments or Contractor of Principal Employer if they 

employ prescribed minimum (say 20) or more contract labour. 

 

(f) Minimum Wages Act 1948: - The Employer is to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment. Construction of buildings, roads, runways 

are scheduled employment. 

 

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are 

to be paid, when it will be paid and what deductions can be made from the wages of 

the workers. 
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(h) Equal Remuneration Act 1979: - The Act provides for payment of equal 

wages for work of equal nature to male and female workers and for not making 

discrimination against female employees in the matters of transfers, training and 

promotions etc. 

 

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 

payments of annual bonus within the prescribed range of percentage of wages to 

employees drawing up to the prescribed amount of wages, calculated in the prescribed 

manner. The Act does not apply to certain establishments. The newly set- up 

establishments are exempted for five years in certain circumstances. States may have 

different number of employment size. 

 

(j) Industrial Disputes Act 1947: - The Act lays down the machinery and 

procedure for resolution of industrial disputes, in what situations a strike or lock-out 

becomes illegal and what are the requirements for laying off or retrenching the 

employees or closing down the establishment. 

 

(k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 

for laying down rules governing the conditions of employment by the Employer on 

matters provided in the Act and get these certified by the designated Authority. 

 

(l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and Employers. The Trade Unions registered under the Act 

have been given certain immunities from civil and criminal liabilities. 

 

(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and processes 

and provides for regulations of employment of children in all other occupations and 

processes. Employment of child labour is prohibited in building and construction 

industry. 

 

(n) Inter-State Migrant Workmen’s (Regulation of Employment & 

Conditions of Service) Act 1979: - The Act is applicable to an establishment which 

employs prescribed minimum (say, five) or more inter-state migrant workmen through 

an intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to 

the establishment and back etc. 

 

(o) The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act 1996 and the Cess Act of 1996: - All 

the establishments who carry on any building or other construction work and 
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employs the prescribed minimum (say, 10) or more workers are covered under this 

Act. All such establishments are required to pay cess at the rate not exceeding 2% of 

the cost of construction as may be notified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or construction 

work and other welfare measures, such as canteens, first-aid facilities, ambulance, 

housing accommodations for workers near the work place etc. The Employer to whom 

the Act applies has to obtain a registration certificate from the Registering Officer 

appointed by the Government. 

 

(p) Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, working 

hours, annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another prescribed 

minimum (say, 20) or more persons without the aid of power engaged in manufacturing 

process. 
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Section 4 

Conditions of Contract 

Part – II Special Conditions of Contract 
 

These conditions vary and add to the Conditions of Contract set out in Part I General 

Conditions of Contract 

 

 

 

Note: The State Government may refer to Clause 34 of GCC and add here the procedure 

that it would like to adopt for assessing the performance of the Contractor in 

execution of works / activities relating to Routine Maintenance for five years post 

construction. 
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Section 5 

Specifications 
 

Note: The following are the guidelines for framing the specifications and, therefore, 

will not be part of the contract. These should be excluded from the bidding document. 

 

A. The MoRD Specifications for Rural Roads published by the IRC (1st Revision) shall 

apply. 

 
B. For items not covered in the MORD Specifications, the Ministry of Road Transport 

& Highways (MoRTH) Specifications for Road and Bridge Works (5th Revision) shall be 

followed. 
 

C. Particular specifications:- 

For items whose specifications given in MoRD Specifications or in MORTH specifications 

for road and bridge works need changes partly or wholly due to local conditions, the 

respective clauses are to be suitably modified to the extent felt necessary giving clause wise 

description of modifications under this head. 
 

(i) MoRD Specifications (1st Revision) 

Clauses ………………………………………………………………… 

 
(ii) MoRTH Specifications for Road & Bridge Works (5th Revision) 

Clauses ………………………………………………………………… 

 
D. For purposes of quality control, the MoRD Specifications for Rural Roads (1st 

Revision) and those covered by the Quality Assurance Handbook of the NRRDA shall 

apply. 
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Section 5 (Cont’d) 

Drawings 

 
Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: 

SP: 20-2002) and other relevant IRC Standards, Codes etc. are to be followed for all- 

weather rural roads. 

 

The guidelines will not be part of the Contract. These should be excluded from the 

bidding document. 
 

List of Drawings:- 

 
1. Key Map 

 
2. Road Alignment including cross sections 

 

3. Pavement Drawings 
 

4. Surface and sub surface drains with full details 

 
5. Culverts and Bridges drawings 

 
6. Drawings for any other Road structure. 

 
7. Drawings for road signs, pavement markings and other traffic control devices 

 
8. Drawings to be followed for actual execution of work should bear the stamp “Good 

for construction”. 
 

9. Any revision of working drawings should be indicated by pre-fixing R1, R2….. etc. 

after original reference number. Reasons for each revision should be clearly noted in 

the drawing. 
 

10. Complete set of drawings should be issued along with other tender documents so as 

to form part of the Agreement. 
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Section 6 

 
FORM OF BID FOR PART I OF THE BID 

Technical Qualification Part I of Bid 

The Bidder shall fill in and load this form for Part I of Bid separately from the form 

for Part II of the Bid. 

 

To [Name of Employer].................................................................................................... 

 

Address [insert address] ................................................................................................... 

................................................................................................... 

Identification Number of Works .................................................................................... 

 

Description of Works ....................................................................................................... 

 

Dear................... 

 

1. Having read the Bidding Documents, Requirements for submission of documents in 

ITB Clause 12, and acceptance of provisions for Fraud and Corruption in the Bidding 

Document, I/we submit in attachment all documents required in the Bidding Document 

together with all the Affidavits regarding the correctness of information/documents for 

the above stated bid. 

2. I/we confirm that the Bid fully complies with all the requirements including the Bid 

Validity and Bid Security as required and specified by the bidding documents. 

3. I/we certify that the information furnished in our bid is correct to the best of our 

knowledge and belief. 

4. I/we undertake to carry out the works of Routine Maintenance for five years after the 

completion date as per the rates offered by the Employer in the bid documents. 

 

Authorised Signatory............................................... 

Name and Title of Signatory...................................... 

Name of Bidder ....................................................... 

Authorised Address of Communication........................ 

....................................................................................... 

Telephone Nos (Office) ……………………………… 

Mobile No. …………………………………………… 

Facsimile (Fax) No. ………………………………….. 

Electronic Mail Identification (Email ID) ……………… 
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Form of Bid for Part II of the Bid 

Technical - Financial Part II of Bid 

The Bidder shall fill in and load this form for Part II of Bid separately from the form 

for Part I of the Bid 

 

To [Name of Employer].................................................................................................... 

 

Address [insert address] ................................................................................................... 

 

Identification Number of Works .................................................................................... 

 

Description of Works ................................................................................................... 

 

Dear................... 

 

1. With full understanding that Part II of our bid will be opened only if I/ we qualify on 

the basis of evaluation in Part I of the Bid, we offer to execute the works described 

above, remedy any defects therein, and carry out the routine maintenance in 

conformity with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities accompanying in Part II of the Bid. 

2. This Bid and your written acceptance of it shall constitute a binding contract between 

us. I/ we understand that you are not bound to accept the lowest or any bid you receive. 

3. I/ we undertake to commence the works on receiving the Notice to Proceed with the 

Work in accordance with the Contract Conditions. 

4. As mentioned in Part-I of my/our bid, I/we undertake to carry out the works of Routine 

Maintenance for five years after the Completion Date as per the rates offered by the 

Employer in the bid document. 

 

Signature of Authorised Signatory ............................................... 

Name and Title of Signatory...................................... 

Name of Bidder ....................................................... 

Authorised Address of Communication........................ 

....................................................................................... 

Telephone Nos (Office) ……………………………… 

Mobile No. …………………………………………… 

Facsimile (Fax) No. ………………………………….. 

Electronic Mail Identification (Email ID) ……………… 

. 
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FORMAT FOR THE AFFIDAVIT 

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be 

attested by Magistrate/ Sub-Judge/ Notary Public) 

 

I, ……………………………………………………….… (name of the authorised 

representative of the bidder) son/daughter of .............................................. resident of 

…………………………………………………………………………. (full address), 

aforesaid solemnly affirm and state as under: 

 

1. I hereby certify that all the information furnished with the bid submitted 

online in response to notice inviting bid number 

……………….…………………… date ............... issued by 

…………………………………………….. (authority inviting bids ) 

for…………………………………………………………………………… 

(name and identification of work ) are true and correct. 

 
2. *I hereby certify that I have been authorised by …………………………… 

…………..……..……………………………………… (the bidder) to sign 

on their behalf, the bid mentioned in paragraph 1 above. 

 

 

Deponent 

Place: …………….. 

Date: ……………… 
 

* not applicable if the bidder is an individual and is signing the bid on his own behalf. 



Standard Bidding Document for PMGSY 

81 

 

 

 

 

 

Section 7 

Bill of Quantities 

Preamble 

1. The Bill of Quantities shall be  read  in  conjunction  with  the  Instructions  to  Bidders, 

Conditions of Contract, Specifications and Drawings. 

 

2. For the construction of works, the quantities given in the Bill of Quantities are estimated, 

and are given to provide a common basis for bidding. The basis of payment will be the 

actual quantities of work ordered and carried out, as measured by the Contractor and 

verified by the Engineer and valued 

 

(a) at the rates and prices tendered in the Bill of Quantities in the case of item 

rate tenders; and 

(b) at percentage rate above or below or at par of the Schedule of Rates as 

tendered by the Contractor. 

 

For the routine maintenance of roads, there is lump sum amount for each year of 

maintenance per km. The payments will be based on satisfactory performance of routine 

maintenance activities. 

 

3.  The rates and prices tendered in the priced Bill of Quantities shall, except in so far 

as it is otherwise provided under the Contract, include all constructional plant, labour, 

supervision, materials, erection, maintenance, insurance, profit, taxes (other than GST, as 

applicable) and duties, together with all general risks, liabilities and obligations set out in 

the Contract. 

 

4. When percentage rate tenders are invited, the Bill of Quantities will show in the 

bidding documents, the quantities and rates used for different items. 



Standard Bidding Document for PMGSY 

82 

 

 

 
 

Bill of Quantities for item rate bids 
 

Sl. 

No. 

Description of item 

(with brief 

specification and 

reference to book 

of specifications) 

Quantity Unit Rate Amount 

In 

figures 

In words 

  

 

 

 

 

 

Routine 

Maintenance** 

after  completion 

of construction 

works  (Lump-sum 

Amount for each year 

Per Km.) 

For 1st year 

For 2nd year 

For 3rd Year 

For 4th Year 

For 5th Year 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 
 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 
 

 
 

 
 

 
 

 

** The per km amount for each year should be pre-specified by the Authority and 

the figure inserted here before inviting the Bid. 

 

Total Bid Price (in figures) ------------------------------------------------------- 

 

(in words) ------------------------------------------------------- 
 

 

Signature   

Notes: 

(1) The item for which no rate or price has been entered in will not be paid for by the 

Employer when executed and shall be deemed to be covered by the other rates and prices 

in the Bill of Quantities (Refer: ITB Clause 13.2 and Part I General Condition of Contract 

39.3). 

(2) Unit rates and prices shall be quoted by the bidder in Indian rupees [ITB Clause 14.1]. 

(3) For Routine Maintenance, the unit rate indicated by the Authority shall apply. The 

Bidder is required to accept these rates.  Further, the payment shall be performance  based. 
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Bill of Quantities for Percentage rate bids 
 

S.l 

No. 

SOR 

No. 
Description of item (with 

brief specification and 

reference to book of 
specifications) 

Quantity Unit Rate Amount 

In 

Figures 

In words 

   

 

 

 

 

Routine Maintenance** 

after completion of 

construction works 

(Lump-sum Amount for each 

year Per Km) * 

For 1st year 

For 2nd year 

For 3rd Year 

For 4th Year 

For 5th Year 

   

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
 

 
 

 
 

 
 

 

** The per km amount for each year should be pre-specified by the Authority and 

the figure inserted here before inviting the Bid. 

 

*Employer to fill in the per km amount for maintenance in rate column only 
 

Signature 

Notes: 
 

1. The Schedule of Rate is ………………………………. 

2. Wherever there is any discrepancy between the rate entered in the Bill of Quantities and 

the Schedule of Rates as per Note 1 above, the rate given in the Schedule of Rates will 

apply. 

 

3. For Routine Maintenance, the unit rate indicated by the Authority shall apply. The 

Bidder is required to accept these rates.  Further, the payment shall be performance  based. 
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Section 8 

Standard Forms 

Letter of Acceptance and Other Forms 
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(a) Letter of Acceptance 

Standard Forms 

 

 
 
 

[Date] 

To: 
 

[Name of the Contractor] 
 

 
[Address of the Contractor] 

 
 

This       is       to       notify       you       that       the       Employer, namely, 

      has accepted your 

Bid   dated  for  execution  of   the 

    [name of the Contract 

and identification number, as given in the Contract Data] and Routine 

Maintenance of the works for five years for the Contract Price of Rupees 
 

 
 

   [amount in figures and words] is hereby accepted by our 

Agency. 

 

[Letter head paper of the Employer] 

 

Notes on Standard Form of Letter of Acceptance 

The Letter of Acceptance will be the basis for formation of the 

Contract as described in Clauses 29 and 30 of the Instructions to 

Bidders. This Standard Form of Letter of Acceptance should be filled 

in and sent to the successful Bidder only after evaluation of bids has 

been completed and approval of the competent authority has been 

obtained. 
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You are hereby requested to furnish Performance Security, (and additional security for 

unbalanced bids in terms of ITB Clause 26.3) [where applicable] in the form detailed in 

Cl. 30 of ITB for an amount of Rs.————— within 10 days of the receipt of this Letter 

of Acceptance valid up to 45 days from the date of expiry of Defects Liability Period i.e. 

up to ............ and sign the Contract. If the Performance Security is in the form of a Bank 

Guarantee, the period of validity of Bank Guarantee could be one year initially, however, 

the Contractor would get this Bank Guarantee extended in such a way that an amount equal 

to the requisite Performance Security is always available with the Employer until 45 days 

after the lapse of Defects Liability Period failing which action as stated in Cl. 

30.3 of ITB will be taken. 

 
 

2.    You are also requested to indicate your nominee as required under Clause 53.2 of  the 

GCC. 

 
Yours faithfully, 

 
 

Authorized Signature:    
 

Name and Title of Signatory:    
 

Name of Agency:    
 

 

Attachment: 
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(b) Issue of Notice to Proceed with the Work 
(Letter head of the Employer) 

 

 

———— (Date) 

To 
 

—————————————— (Name and address of the Contractor) 

 

—————————————— 

 

—————————————— 

 
 

Dear Sirs: 

 
 

Pursuant to your furnishing the requisite Performance Security as stipulated in ITB 

Clause 30 and signing of the Contract for the construction of ——————————— 

———— and routine maintenance for five years after completion of construction, you are 

hereby instructed to proceed with the execution of the said works in accordance with the 

contract documents. 

 

 

 

 
Yours faithfully, 

 

 

 
(Signature, name and title of signatory, 

authorized to sign on behalf of 

Employer) 
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(c) Standard Form of Agreement 

 

 
 

Standard Form: Agreement 

 
Agreement 

 
 

This  Agreement, made the  day of  20  , 

between      

   [name and 

address of Employer] 

(hereinafter called “the Employer”) of the one part, and 
 
 

 

 

[name and address of Contractor] (hereinafter called “the Contractor” of the other part). 

Whereas the Employer is desirous that the Contractor execute 

 

 

  [name and identification number of Contract] 

(hereinafter called “the Works”) and the Employer has accepted the Bid by the  Contractor 

for the execution and completion of such Works and the remedying of any defects therein 

at a cost of Rupees............................... 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to, and 

they shall be deemed to form and be read and construed as part of this Agreement. 
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2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the Works and remedy any defects therein in conformity in all aspects 

with the provisions of the Contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and remedying the defects within the Contract 

Price or such other sum as may become payable under the provisions of the Contract 

at the times and in the manner prescribed by the Contract. 

 

4. The following documents shall be deemed to form and be read and construed as part 

of this Agreement, viz: 

 

i) Letter of Acceptance; 

ii) Notice to Proceed with the works; 

iii) Contractor’s Bid; 

iv) Contract Data; 

v) Special Conditions of Contract and General Conditions of Contract; 

vi) Specifications; 

vii) Drawings; 

viii) Bill of Quantities; and 

ix) Any other document listed in the Contract Data as forming part of the Contract. 

 

In witness whereof, the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

 
 

The Common Seal of    
 

 

was hereunto affixed in the presence of: 

 
 

Signed, Sealed and Delivered by the said    
 

 
 

in the presence of: 

 
 

Binding Signature of Employer    
 

 

Binding Signature of Contractor    
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(d) Form of unconditional Bank Guarantee from Contractor 

for  [To be specified by State] 
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